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Notification
ARRA MONTHLY EMPLOYMENT REPORTS 

Note:  This Notification is only applicable for those projects/contracts funded with 
ARRA funds.  If you have questions, please contact MDOT Contract Services 
Division at (517) 335-0071. 

The American Recovery and Reinvestment Act of 2009 (ARRA), requires states 
receiving stimulus funds for highway projects to provide monthly reports to the 
Federal Highway Administration (FHWA) regarding the number of employees of 
prime contractors, all-tier subcontractors and consultants on ARRA funded 
projects.

The cost for complying with this Notification must be borne by the prime 
contractor, and all-tiers of subcontractors and consultants, as part of their 
overhead and is deemed to be included in the payments made under this 
contract.

Within 10 days after the end of each month in which work is performed on this 
contract, all prime contractors, and all-tier subcontractors and consultants, must 
provide the Engineer a monthly report, in a format and on forms approved by the 
Engineer, which shall include, for work performed in that preceding month:

 The total number of employees who performed work on this contract 
 The total number of hours worked by employees who performed work on 

this contract 
 The total wages of employees who performed work on this contract 

In addition, the prime contractor must provide a total payment amount made to 
any subcontractor who is a certified DBE in that preceding month.

This Notification shall be included as a part of each subcontract executed by the 
prime contractor, and all-tiers of subcontractors and consultants. 

If necessary to conform to guidance provided by FHWA concerning the ARRA 
reporting requirements, the prime contractor, and all-tiers of subcontractors and 
consultants will revise their reporting as directed by the Engineer. 

Failure to comply with the reporting requirements under ARRA would 
jeopardize the Department's continued receipt of ARRA funding.   

Accordingly, if a contractor or any-tier of subcontractor or consultant fails 
to comply with this Notification, the Department may withhold contract 
payments until compliance is achieved.  If the Department is compelled to 
incur costs because of such a breach, the amount of those costs may be 
deducted from payments otherwise to be made under this contract.  
Additional sanctions may include reduction or elimination of 
prequalification ratings and removal of bidding privileges. 

Revised 5/26/09 



NOTIFICATION
REQUIRED CONTRACT PROVISIONS TO IMPLEMENT AMERICAN 

RECOVERY AND REINVESTMENT ACT (ARRA) SECTIONS 902 AND 1515 

Note:  This Notification is only applicable for those projects/contracts funded with 
ARRA funds.  If you have questions, please contact MDOT Contract Services 
Division at (517) 335-0071. 

In accordance with requirements under section 902 of the American Recovery and 
Reinvestment Act of 2009 (ARRA), the following language is made a part of this 
contract and is to be made a part of all tier subcontracts or consultant contracts: 

The U.S. Comptroller General and his representatives have the authority:  

(1) to examine any records of the contractor or any of its subcontractors,   or any 
State or local agency administering such contract, that directly pertain to, and 
involve transactions relating to, the contract or subcontract; and 

(2) to interview any officer or employee of the contractor or any of its 
subcontractors, or of any State or local government agency administering the 
contract, regarding such transactions. 

The Comptroller General and his representatives have the authority and rights provided 
under Section 902 of the ARRA with respect to this contract.  As provided in section 902, 
nothing in section 902 shall be interpreted to limit or restrict in any way any existing 
authority of the Comptroller General. 

In accordance with the requirements of section 1515(a) of the ARRA any representatives 
of the Inspector General have the authority: 

(1) to examine any records of the contractor or grantee, any of its subcontractors 
or subgrantees, or any State or local agency administering such contract, that 
pertain to, and involve transactions relating to the contract, subcontract, grant, 
or subgrant; and 

(2) to interview any officer or employee of the contractor, grantee, subgrantee or 
agency regarding such transactions. 

Nothing set forth in section 1515 of the ARRA shall be interpreted to limit or restrict in 
any way any existing authority of an inspector general.
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Michigan Department of Transportation 

SCOPE OF SERVICE 
FOR

AS-NEEDED INSPECTION AND TESTING SERVICES 
Statewide Pavement Coring 

Best Value Selection 

CONTROL SECTION(S):  Various 

JOB NUMBER(S):  Various 

PROJECT LOCATION:  Statewide 

DESCRIPTION OF WORK:  On-call statewide pavement coring. Perform concrete and 
bituminous pavement coring investigations on an as-needed basis for construction projects and 
pavement investigations throughout Michigan.  These investigations may include existing roads or 
highways under construction.  The majority of this work will consist of coring newly constructed 
concrete pavement, using a 6-inch diameter bore core barrel, to measure and record pavement 
thickness, concrete compressive strength and depth to reinforcing steel, when present. The 
contractor is responsible for providing all equipment, materials, and labor required to perform all 
work activities.  This includes determination of core locations and layout, core drilling and 
removal, core hole patching, transportation of cores to MDOT’s Construction and Technology lab, 
located in Lansing, Michigan, and maintenance of daily work logs.  Occasional work coring 
bridge decks may be required. 

ANTICIPATED START DATE: August 1, 2009 

ANTICIPATED COMPLETION DATE: December 31, 2009 

PRIMARY PREQUALIFICATION CLASSIFICATION:
Portland Cement Concrete Inspection and Testing

SECONDARY PREQUALIFICATION:
None

DBE REQUIREMENT:  N/A 

MDOT PROJECT MANAGER:
Thomas Hynes 
8885 Ricks Road 
P.O. Box 30049 
Lansing, MI 48909 
517-322-5711
hynest@michigan.gov
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MDOT TECHNICAL ADVISOR:
Thomas Miller 
8885 Ricks Road 
P.O. Box 30049 
Lansing, MI 48909 
517-322-1070
Cell: (517) 243-0383
Routine oversight and project coordination will be performed by MDOT technical advisor. 

CONSULTANT RESPONSIBILITIES:

The consultant must have the capacity to perform at any location within the state boundaries.
However, in general, the majority of work is performed in the lower portion of Lower Michigan, 
typically south of M-20. 

The consultant will be expected to operate within the demands of construction scheduling and will 
be required to begin work within 24 hours of notification, from MDOT, that services are required. 

It is estimated that removal of 1,060 cores will be required during this contract timeframe.  The 
following is a partial list of concrete paving projects, scheduled for completion during the 2009 
construction season.  This is not a complete list of projects and is intended solely for purpose of 
estimation. 

County C.S.    Route   Description     Region
Allegan 03633     I-196 71st Street to 118th Ave   Southwest 
Clinton 19132     US-127 Livingston Road to Gratiot County Line University 
Lapeer  44043     I-69  M-15 to M-24     Bay 
Kent  41027     I-196 College Ave.     Grand 
Kent  41131     US-131  44th Street Interchange   Grand 
Macomb 50061     I-696 Mound Road Interchange   Metro 
Ottawa  70024     I-196 Zeeland Rest Area    Grand 
St. Clair 77111     I-94  Macomb County Line to St. Clair Hwy Metro

TASKS AND LEVEL OF EFFORT: 

A. The consultant is responsible for determining location and retrieval of pavement cores. 
This work will be performed in accordance with the Michigan Department of 
Transportation 2003 Standard Specifications for Construction and Michigan Test Method 
201.  All core holes will be filled with concrete plugs or prepackaged hydraulic fast set 
patching material or a combination of each.  Approved hydraulic fast set patching material 
must be selected from MDOT’s Qualified Product List. 

B. The consultant is responsible for recording field notes in a format provided by the  
pavement evaluation engineer.  In addition, information related to each construction 
project will be summarized on MDOT form 502 Pavement Core Record.  All records will 
be submitted to the Pavement Evaluation Engineer, or his approved representative within 
one week of the day coring work is performed. 

C. Coordination of utility clearance through MISS DIG is not required when work is limited 
to pavement coring.  However, sampling of material below the paved slab must be done in 
the presence of MDOT staff and they will be responsible for contacting MISS DIG. 
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D. The consultant is responsible for supplying coring equipment and labor for all work within 
24 hours of each request for service.  Equipment will consist of a gasoline or diesel 
powered coring rig with a mechanical drive train, capable of coring reinforced concrete 
pavement at least 18 inches in thickness.  The core rig will be equipped with enough core 
barrels to complete a minimum of 20 individual cores, per day, from 12-inch thick 
reinforced concrete.  All core barrels will be 6-inch diameter, unless otherwise directed by 
the pavement evaluation engineer or his appointed representative.  Each coring rig will be 
operated by at least two crew members capable of completing all work associated with 
retrieval and recording a minimum of 20 cores per day.  Inability to meet this production 
rate may be cause for early termination of this agreement.  Historically, this production rate 
has resulted in the need for overtime hours. 

E. The consultant is responsible for transporting cores to MDOT’s Construction and 
Technology lab, located at 8885 Ricks Road, Lansing, Michigan.  Typically this is limited 
to every tenth core and all penalty cores.  Undamaged cores not transported to the MDOT 
lab may be used by the consultant as plugs for patching core holes. 

F. The consultant will perform field operations in accordance with MDOT’s Personal 
Protective Equipment (PPE) policy as provided in the departmental Guidance Document 
GD #10118.  A current version of MDOT’s PPE policy is available, via the internet on the 
Bulletin Board System, at the following address. 
http://apps.mdot.state.mi.us/interchange/guidocs/files/10118.pdf

G. Normally traffic control devices are not required in areas closed to traffic during 
construction. However, work will be performed under conditions typical of roadway 
construction, where frequent movement of construction equipment and vehicles is 
common. If work is performed in areas open to traffic, MDOT staff will provide all labor 
and equipment for traffic control. 

H. Failure to comply with any of the requirements listed above will be considered 
unsatisfactory performance by the consultant. 

MDOT RESPONSIBILITIES:
A. All questions may be directed to MDOT’s field technician, who will remain in daily 

contact with the consultant’s crew during the duration of work. 

B. MDOT will provide construction plans for each work location. 

C. MDOT will perform all soils and aggregate sampling which occurs below the paved 
roadway layer. 

D. MDOT will provide all equipment and labor required for appropriate traffic control, where 
work is preformed in areas open to traffic. 

SCORING:
Candidates submitting proposals will be evaluated using established selection method.  Scores are 
assigned to each candidate based on five categories each worth an amount of points.  Scores from 
each of the categories are summed together to generate an overall point total.  Following is a 
description of criteria and point assignment used to score proposals. 
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A. Understanding of Services – 25 points: Statement of understanding of project 
requirements and a technical explanation of procedures and work plans use to perform 
work.  A brief description of equipment to be used to complete work. 

B. Qualifications and team experience – 35 points: List qualifications and experience of 
key staff assigned to each component of work. 

C. Past performance and experience with similar projects – 30 points: Provide a list and 
description of similar project you have provided services for in the past five years.  Provide 
references, including name, title, address and phone number of a project leader. 

D. Price – 25 points:  Provide a list of unit prices per coring day for individual MDOT 
regions, using the attached form. 

E. Location – 5 points: Include the location of the office(s) from which work will be 
performed. 

CONSULTANT PAYMENT – Unit Price:
Compensation for this project shall be on a unit price basis. This basis of payment typically 
includes a maximum quantity of units and a maximum reimbursable cost per unit.     

All billings for services must be directed to the Department and follow the current guidelines.  The 
latest copy of the "Professional Engineering Service Reimbursement Guidelines for Bureau of 
Highways" is available on MDOT's website.  This document contains instructions and forms that 
must be followed and used for billing.  Payment may be delayed or decreased if the instructions 
are not followed. 

Payment to the Consultant for services rendered shall not exceed the maximum amount unless an 
increase is approved in accordance with the contract with the Consultant.  Typically, billings must 
be submitted within 60 days after the completion of services for the current billing.  The final 
billing must be received within 60 days of the completion of services.  Refer to your contract for 
your specific contract terms. 

The contract unit price for core days, counted in increments of 0.1, will be the sole method of 
payment for this project and includes all equipment and labor costs to the consultant.  Quantity is 
based on actual cores retrieved and documented.  

The consultant will be paid 1.0 coring days each day MDOT requires boring and removal of 10 or 
fewer cores.  Typically these requests represent small projects where less than 10 cores are 
needed.  The consultant will be paid an addition 0.1 core days for each additional core retrieved 
and documented, above 10 per day.  

For example, 15 cores retrieved and documented, during one work day, in Bay City will result in 
payment for 1.5 core days at the Bay Region unit price.  If less than 10 cores are retrieved 
resulting from inclement weather or equipment failure, payment for that day will be calculated as 
the product of unit price for core days multiplied by the number of cores retrieved and 
documented, multiplied by 0.1. 



 Page 5 of 5 

PRICE SHEET 

2009 On-Call Statewide Pavement Coring 

PAY ITEMS 

ITEMS OF  
WORK 

ESTIMATED # 
OF CORES 

(Information only) 

ESTIMATED
QUANTITY 

UNIT PRICE 
(BASED ON 10 
CORES/DAY) 

REGION
SUBTOTAL 

Coring Days –
Grand Region 50 Each 5.0 Coring Days   

Coring Days – 
Bay Region 500 Each 50.0 Coring Days   

Coring Days –
Southwest
Region

330 Each 33.0 Coring Days   

Coring Days - 
University
Region

10 Each 1.0 Coring Days   

Coring Days – 
Metro Region 170 Each 17.0 Coring Days   

Total Price: ________________________________ 

Consultant Name 

Consultant Address 

Date


