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DEFINITIONS CONTRACT NO. 07189200126 ‘

DEFINITIONS
“Days” means calendar days unless otherwise specified.
“24x7x365” means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap year).

“Additional Service” means any Services/Deliverables within the scope of the Contract, but not specifically provided under
any Statement of Work, that once added will result in the need to provide the Contractor with additional consideration.

“Audit Period” has the meaning given in Section 2.112.

“Business Day,” whether capitalized or not, shall mean any day other than a Saturday, Sunday or State-recognized legal
holiday (as identified in the Collective Bargaining Agreement for State employees) from 8:00am EST through 5:00pm EST
unless otherwise stated.

“Blanket Purchase Order” is an alternate term for Contract and is used in the States computer system.

“Business Critical” means any function identified in any Statement of Work as Business Critical.

“Chronic Failure” is defined in any applicable Service Level Agreements.

“Deleted — Not Applicable” means that section is not applicable or included in this Contract. This is used as a placeholder
to maintain consistent numbering.

“Deliverable” means physical goods and/or commodities as required or identified by a Statement of Work

“DMB” means the Michigan Department of Management and Budget

“Environmentally preferable products” means a product or service that has a lesser or reduced effect on human health
and the environment when compared with competing products or services that serve the same purpose. Such products or
services may include, but are not limited to, those which contain recycled content, minimize waste, conserve energy or
water, and reduce the amount of toxics either disposed of or consumed.

“Excusable Failure” has the meaning given in Section 2.244.

“Hazardous material” means any material defined as hazardous under the latest version of federal Emergency Planning
and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the Contract).

“Incident” means any interruption in Services.

“ITB” is a generic term used to describe an Invitation to Bid. The ITB serves as the document for transmitting the RFP to
potential bidders.

“Key Personnel” means any Personnel designated in Section 1.031 as Key Personnel.

“New Work” means any Services/Deliverables outside the scope of the Contract and not specifically provided under any
Statement of Work, that once added will result in the need to provide the Contractor with additional consideration.

“Ozone-depleting substance” means any substance the Environmental Protection Agency designates in 40 CFR part 82
as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl chloroform; or
(2) Class I, including, but not limited to, hydrochlorofluorocarbons.

“Post-Consumer Waste” means any product generated by a business or consumer which has served its intended end
use, and which has been separated or diverted from solid waste for the purpose of recycling into a usable commodity or
product, and which does not include post-industrial waste.

“Post-Industrial Waste” means industrial by-products which would otherwise go to disposal and wastes generated after

completion of a manufacturing process, but does not include internally generated scrap commonly returned to industrial or
manufacturing processes.
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“Recycling” means the series of activities by which materials that are no longer useful to the generator are collected,
sorted, processed, and converted into raw materials and used in the production of new products. This definition excludes
the use of these materials as a fuel substitute or for energy production.

“Reuse” means using a product or component of municipal solid waste in its original form more than once.

“RFP” means a Request for Proposal designed to solicit proposals for services.

“Services” means any function performed for the benefit of the State.

“Source reduction” means any practice that reduces the amount of any hazardous substance, pollutant, or contaminant
entering any waste stream or otherwise released into the environment prior to recycling, energy recovery, treatment, or

disposal.

“State Location” means any physical location where the State performs work. State Location may include state-owned,
leased, or rented space.

“Subcontractor” means a company Contractor delegates performance of a portion of the Services to, but does not include
independent contractors engaged by Contractor solely in a staff augmentation role.

“Unauthorized Removal” means the Contractor’'s removal of Key Personnel without the prior written consent of the State.
“Waste prevention” means source reduction and reuse, but not recycling.

“Waste reduction”, or “pollution prevention” means the practice of minimizing the generation of waste at the source and,
when wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The term
includes equipment or technology modifications, process or procedure modifications, product reformulation or redesign,
and raw material substitutions. Waste treatment, control, management, and disposal are not considered pollution
prevention, per the definitions under Part 143, Waste Minimization, of the Natural Resources and Environmental
Protection Act (NREPA), 1994 PA 451, as amended.

“Work in Progress” means a Deliverable that has been partially prepared, but has not been presented to the State for
Approval.

“Work Product” refers to any data compilations, reports, and other media, materials, or other objects or works of

authorship created or produced by the Contractor as a result of an in furtherance of performing the services required by
this Contract.
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TERMS AND CONDITIONS CONTRACT NO. 071B9200126 ‘

Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project Request

This is a contract for planning services necessary to complete a trails assessment and recommendation for the Michigan
Department of Natural Resources-Parks and Recreation Division (DNR-PRD) for the Pinckney and Waterloo Recreation
Areas.

The project is anticipated to commence December 1, 2008 with final plans published and submitted to DNR-PRD by no
later than September 1, 2009. Extension of the project’s timeline could be possible, if DNR-PRD obtains an extension on
the Recreational Improvement Fund grant.

Any awarded Contract(s) between the State and any awarded Contractor(s) is a separate document, whose terms are
limited by Article 2.

1.012 Background

DNR-PRD has initiated a comprehensive, long-range planning process that establishes management guidance that
exceeds that which was provided by the old “master plans.”

Master plans focus primarily on development (location of roads and major use areas of a park).

Management planning is far more comprehensive; it establishes “Management Zones” that prescribe natural resource and
historic/cultural values, recreation opportunities, and education/interpretation opportunities. Level of development in each
zone is also prescribed as the “management focus,” which then provides planning and operational guidance on a zone-
by-zone basis.

Another distinction between “master plans” and “management plans” is that Management planning incorporates input and
planning participation from all of the resource programs of the DNR, while the old master plans were strictly a product of
PRD. Finally, management planning is not static. Built into the process are required reviews and time limits that keep the
planning process dynamic and flexible.

Parallel to the management planning process is that the DNR-PRD has also initiated a trails assessment, which will result

in trails recommendations for both Pinckney and Waterloo Recreation Areas. Once the trail recommendations are
completed, they will be incorporated in the management plan for each park.

1.020 Scope of Work and Deliverables

1.021 In Scope

The scope of work includes assessment of existing trails and trails recommendations for (1) Pinckney Recreation Area,
and (2) Waterloo Recreation Area. (Maps attached—Attachment B).

1.022 Work and Deliverable
Contractor must provide Deliverables/Services and staff, and otherwise do all things necessary for or incidental to the
performance of work, as set forth below:

All meetings will take place in the Waterloo Eddy Center, Waterloo Recreation Area, 16345 McClure Road,
Chelsea, Michigan.

Contractor will record minutes of all meetings for reference in the final report.
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Trails Assessment and Recommendations/ Meeting Process (Steps One — Six)

Step One — Project Initiation (estimate one meeting)

Within two weeks of award of the contract, an initial “scoping meeting” will be held at Waterloo Eddy Center between the
Contractor and DNR-PRD staff. The purpose of this meeting is to solidify roles, identify responsibilities, and define project
outcomes. DNR-PRD will share an inventory of existing trails for both parks in ArcGIS 9 format and meeting minutes from
three previous stakeholder meetings that focused on trail related strengths/ challenges and identified opportunities to
improve trails. This information will be reviewed with the contractor. At this meeting the State will also identify other DNR
staff to participate on the Planning Team for subsequent planning efforts and site visits.

Step Two — Trails Assessment (estimate no meetings)

After the Contractor has evaluated the trail inventory in ArcGlIS, the Contractor will field visit and ground truth the existing
trails, and provide an update of the existing trails in ArcGIS 9 format. Trail inventory will include designated and user
created trails, type of trail, primary user (mountain bike, equestrian, and/or hiking), trail width, trail surface, and existing
trail structures (bridges, boardwalks, culverts, signage, etc.). Inventory shall also include problem areas along the existing
trails to include eroded areas from trail usage and poorly located trails (for example, trails located on fall lines). The
Contractor shall contact representatives from local user groups (e.g. mountain bike and equestrian users) for their input
on the trail inventory and trail conditions.

Contractor will assemble additional base information including soils maps, wetlands, aerial imagery, and topographic
maps pertinent to making recommendations and developing a sustainable trail system.

Step Three — Recommendations on Trail Density for Management Zones (estimate two meetings)

Each management plan for a particular park could have up to nine zones, but trails would only be allowed in the following
zones: a.) Primitive Zone (hiking only, no equestrians or biking); b.) Backcountry Zone; c.) Natural Resource Recreation
Zone; and d.) Developed Recreation Zone.

In step three, the Contractor shall conduct a ‘Trail Density Workshop' to develop trail density recommendations for each of
the four management zones. In addition to DNR staff, the workshop will bring in user group input specifically from
equestrian and mountain bike groups. User groups shall consist of 2-4 members from each group. The
recommendations would define how many linear feet of trail are appropriate to fit per acre in each of the four zones based
on the zone definition. The recommendations would include variables such as vegetative cover, topography, location of
trail adjacent to other trails, location of trail adjacent to wetlands/lakes, location of the park within the State and visitor
experience related to frequency of contact with other park users. The amount of trail per acre would be adjusted
depending on these variables. Once these trail densities are completed, DNR-PRD will be incorporating them into
existing management plans and will apply them to trails as future management plans are addressed. A critical
component of this step is to get statewide buy-in from the user groups.

Contractor shall send to the DNR-PRD the trail recommendations once they are at 50% completed stage for review and
comment. A final meeting will be held when the recommendations are at 90% completed stage.

Step Four - Focus Group Meetings (estimate three meetings)

As stated earlier, DNR-PRD conducted three previous public meetings last fall, facilitated by Dr. Charles Nelson, that
focused on trail related strengths and challenges of these two parks and identified opportunities to improve trails. The first
meeting focused on mountain bike and hiking use. The second meeting focused on equestrian use. The third meeting
focused on the remaining trail users for the two parks. Contractor shall familiarize themselves with the past meeting
minutes (meeting minutes to be provided to Contractor by DNR-PRD) and have a fair understanding of each trail user
group’s needs. Afterwards, consultant will conduct three separate public meetings with the following focus groups:

a. Equestrians

b. Mountain bikers and hikers

c. All other trail users

DNR-PRD will provide contact information from previous three meetings to be used for the upcoming three meetings.

Contractor shall be responsible for updating and adding to the list of contacts so that as many trail users from each group
can attend as possible.
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The focus of the meetings will be to review the assembled existing trail inventory and associated support maps, identify
existing trouble areas on existing trails, identify potential trail closures, and identify potential trail additions.

Contractor will also review the trail density recommendations at these meetings for stakeholder input/support.

Step Five — Trail Recommendations (estimate one meeting)

As a result of updating the trail inventory, creating trails densities, and meeting with trail user groups, the Contractor will
make trail recommendations for single and/or multiuse trails that focus on sustainable trails with minimum erosion.
Sustainability will be a key factor in adding/removing trails. Contractor will assess the trail user group’s ability to maintain

potential new trails if developed.

Contractor will assess potential loss of revenue from potential trail expansions/closures based on trail users parking in
non-MVP enforceable areas.

Contractor will also assess how potential trail expansion/reduction could affect other non-trail/ park users.
Once the trail recommendations are completed, DNR-PRD will overlay this information on the management planning data,
specifically the proposed management zones, to see if there are any conflict areas. Ultimately, the trail recommendations

will be incorporated into the management plans for both parks.

Contractor shall send to the DNR-PRD the trail recommendations once they are at 50% completed stage for review and
comment. A final meeting will be held when the recommendations are at 90% completed stage.

Step Six — Upon final approval by DNR-PRD, the Contractor will publish the approved trail recommendations and trail
density recommendations in two formats — 20 hard copies in Microsoft Word and 20 CD’s with hotlinks to related files.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities

Contractor must identify staff by name, title, function, and employment status and will identify individuals who are to be
designated as Key Personnel, and describe in detail their roles, responsibilities and education background. Other
employees or subcontractors of the Contractor for this project will abide by the terms contained in Sections 2.062-2.064
and 2.071-2.075 of this Contract.

Key staff is listed below. All staff are located in Birchler Arroyo’s office in Lathrup Village, MI. Abbreviated resumes for
each staff person are included with this proposal.

Project Director: David C. Birchler, AICP, PCP, President, Birchler Arroyo Associates, Inc. will assume overall
responsibility for project completion and staffing, as well as facilitation of workshops and field analysis of trails.

Project Manager: Jill S. Bahm, AICP, Principal Planner, Birchler Arroyo Associates, Inc. will have primary
responsibility for developing the final recommendations, overseeing the GIS mapping, as well as facilitation of workshops
and field analysis of trails.

GIS Manager: Rebecca D. Bessey, AICP, Principal Planner, Birchler Arroyo Associates, Inc. will be responsible
for managing the GIS mapping and data analysis.

GIS Specialist: Sheila Starks, Birchler Arroyo Associates, Inc. will have responsibility for implementing mapping
of the trails inventory and overlaying it with soils, topo, wetlands and other features.

GPS Manager: Tim Weir, Johnson & Anderson, Inc. will assume primary responsibility for completing the GPS
ground truthing of trails routes and conditions and providing coordinate data to Birchler Arroyo Associates, Inc.

GPS Field Specialists: Dave Harris, Johnson & Anderson, Inc. will have primary responsibility for GPS field work.
Lee Cumberworth, Johnson & Anderson, Inc. will also prepare GPS field work
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1.040 Project Plan

1.041 Project Plan Management

Contractor must provide a project plan as part of the response to the RFP. In addition to timelines and milestones, the
project plan should detail sub-projects, activities and tasks, and resources required and allocated to each.

In addition to providing a project plan, Contractor should discuss in detail their approach to project management.

The corporate philosophy of Birchler Arroyo Associates, Inc. is to develop and maintain a high quality staff, work in
partnership with our clients to use the talents of our staff effectively, and maintain long-term relationships with our clients
through quality control and dedication to creative planning. We have established lasting relationships with communities,
providing years and, often, decades of continued service.

1.042 Reports

Monthly progress reports will be submitted by the Contractor, via email, outlining progress made, any foreseeable
problems, which will need resolution, and projected progress before the next report.

A final report with trail recommendations and trail density recommendations will be submitted to DNR-PRD in two
formats—20 hard copies in Microsoft Word and 20 CDs.

1.050 Acceptance

1.051 Criteria

The following criteria will be used by the State to determine Acceptance of the Services or Deliverables provided under
this SOW:

DNR-PRD approval of the finalized trail recommendations and trail density recommendations.

1.052 Final Acceptance

Upon DNR-PRD approval, Contractor will finalize and publish the trail recommendations and trail density
recommendations and provide 20 hard copies and 20 CDs.

1.060 Proposal Pricing

1.061 Proposal Pricing

The contract will be fixed price, lump sum. Pricing should be all inclusive of the total costs to be incurred to complete this
project.

As described in Section 1.104, progress payments may be made as interim deliverables are completed and accepted by
DNR-PRD. Progress payments may be made, as a percentage of the total contract value, according to the following
schedule:

Completion of Steps One and Two, payment of 25% of the total contract value

Completion of Steps Three and Four, payment of 25% of the total contract value
Completion of Steps Five and Six, payment of 50% of the total contract value
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Contractor’s out-of-pocket expenses are not separately reimbursable by the State unless, on a case-by-case basis for
unusual expenses, the State has agreed in advance and in writing to reimburse Contractor for the expense at the State’s
current travel reimbursement rates. See www.michigan.gov/dmb for current rates.

1.062 Price Term

( x ) Firm Fixed Price

Prices quoted are firm for the entire length of the Contract.

1.063 Tax Excluded from Price

€)) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax. Prices
must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if
articles purchased under any resulting Contract are used for the State’s exclusive use. Certificates showing exclusive use
for the purposes of substantiating a tax-free, or tax-reimbursable sale will be sent upon request. If a sale is tax exempt or

tax reimbursable under the Internal Revenue Code, prices must not include the Federal Excise Tax.

1.064 Holdback — Deleted/Not Applicable

1.070 Additional Requirements

1.071 Additional Terms and Conditions specific to this CONTRACT — Deleted/Not Applicable
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

This Contract is for a period of approximately ten (10) months, beginning December 1, 2008 through September 1, 2009.
All outstanding Purchase Orders must also expire upon the termination (cancellation for any of the reasons listed in
Section 2.150) of the Contract, unless otherwise extended under the Contract. Absent an early termination for any
reason, Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the
balance of the fiscal year for which they were issued.

2.002 Renewal(s)
This Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its expiration.
The Contract may be renewed for up to one (1) additional year period.

2.003 Legal Effect

Contractor shall show acceptance of this Contract by signing two copies of the Contract and returning them to the
Contract Administrator. The Contractor shall not proceed with the performance of the work to be done under the Contract,
including the purchase of necessary materials, until both parties have signed the Contract to show acceptance of its
terms, and the Contractor receives a contract release/purchase order that authorizes and defines specific performance
requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by Contractor or
payment under this Contract, until Contractor is notified in writing that this Contract (or Change Order) has been approved
by the State Administrative Board (if required), approved and signed by all the parties, and a Purchase Order against the
Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing this Contract, are
incorporated in their entirety and form part of this Contract.

2.005 Ordering

The State will issue a written Purchase Order, Blanket Purchase Order, Direct Voucher or Procurement Card Order, which
must be approved by the Contract Administrator or the Contract Administrator's designee, to order any
Services/Deliverables under this Contract. All orders are subject to the terms and conditions of this Contract. No
additional terms and conditions contained on either a Purchase Order or Blanket Purchase Order apply unless they are
also specifically contained in that Purchase Order's or Blanket Purchase Order's accompanying Statement of Work.

Exact quantities to be purchased are unknown, however, the Contractor will be required to furnish all such materials and
services as may be ordered during the CONTRACT period. Quantities specified, if any, are estimates based on prior
purchases, and the State is not obligated to purchase in these or any other quantities.

2.006 Order of Precedence

€) The Contract, including any Statements of Work and Exhibits, to the extent not contrary to the Contract, each of
which is incorporated for all purposes, constitutes the entire agreement between the parties with respect to the subject
matter and supersedes all prior agreements, whether written or oral, with respect to the subject matter and as additional
terms and conditions on the purchase order must apply as limited by Section 2.005.

(b) In the event of any inconsistency between the terms of the Contract and a Statement of Work, the terms of the
Statement of Work will take precedence (as to that Statement of Work only); provided, however, that a Statement of Work
may not modify or amend the terms of the Contract, which may be modified or amended only by a formal Contract
amendment.

2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and headings,
including inaccurate references, do not, in any way, define or limit the requirements or terms and conditions of the
Contract.
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2.008 Form, Function & Utility

If the Contract is for use of more than one State agency and if the Deliverable/Service does not the meet the form,
function, and utility required by that State agency, that agency may, subject to State purchasing policies, procure the
Deliverable/Service from another source.

2.009 Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract and, if one or more of the provisions
of the Contract is declared invalid, the remaining provisions of the Contract remain in full force and effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the other party
for the taking of any action under the Contract, the consent or approval must be in writing and must not be unreasonably
withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right to later
insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the parties’
respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of the Contract for any
reason. Specific references to survival in the Contract are solely for identification purposes and not meant to limit or
prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

This Contract is issued by the Department of Management and Budget, Purchasing Operations and Department of
Natural Resources (collectively, including all other relevant State of Michigan departments and agencies, the “State”).
Purchasing Operations is the sole point of contact in the State with regard to all procurement and contractual matters
relating to the Contract. Purchasing Operations_is the only State office authorized to change, modify, amend, alter or
clarify the prices, specifications, terms and conditions of this Contract. The Contractor Administrator within
Purchasing Operations for this Contract is:

Jim Wilson

Purchasing Operations

Department of Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

Email: wilsonjd@michigan.gov

Phone: 517-241-1916

2.022 Contract Compliance Inspector (CCl)

After DMB-Purchasing Operations receives the properly executed Contract, it is anticipated that the Director of
Purchasing Operations, in consultation with Department of Natural Resources, will direct the person named below, or any
other person so designated, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.
However, monitoring of this Contract implies no authority to change, modify, clarify, amend, or otherwise alter the
prices, terms, conditions and specifications of the Contract as that authority is retained by DMB Purchasing
Operations. The Contract Compliance Inspector for this Contract is:
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Joe Strach

Department of Natural Resources
DNR Parks and Recreation Division
District Planner

Rose Lake District Office

8562 E. Stoll Road

East Lansing, Ml 48823

Email: strachj@michigan.gov
Phone: 517.641.4903.227

Fax: 517.641.6186

2.023 Project Manager
The following individual will oversee the project:

Same as Section 2.022.

2.024 Change Requests

The State reserves the right to request from time to time any changes to the requirements and specifications of the
Contract and the work to be performed by the Contractor under the Contract. During the course of ordinary business, it
may become necessary for the State to discontinue certain business practices or create Additional Services/Deliverables.
At a minimum, to the extent applicable, the State would like the Contractor to provide a detailed outline of all work to be
done, including tasks necessary to accomplish the services/deliverables, timeframes, listing of key personnel assigned,
estimated hours for each individual per task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to additional
compensation for performing that service or providing that deliverable.

Change Requests:
(a) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should the parties
agree on carrying out a Change, a written Contract Change Notice must be prepared and issued under this
Contract, describing the Change and its effects on the Services and any affected components of this Contract (a
“Contract Change Notice”).

(b) No proposed Change may be performed until the proposed Change has been specified in a duly
executed Contract Change Notice issued by the Department of Management and Budget, Purchasing Operations.
(c) If the State requests or directs the Contractor to perform any activities that Contractor believes constitute

a Change, the Contractor must notify the State that it believes the requested activities are a Change before
beginning to work on the requested activities. If the Contractor fails to notify the State before beginning to work
on the requested activities, then the Contractor waives any right to assert any claim for additional compensation
or time for performing the requested activities. If the Contractor commences performing work outside the scope
of this Contract and then ceases performing that work, the Contractor must, at the request of the State, retract
any out-of-scope work that would adversely affect the Contract.

2.025 Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the party as addressed below,
upon: (i) delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by
another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-paid, return
receipt requested; or (iv) the next Business Day after being sent by a nationally recognized overnight express courier with
a reliable tracking system.

State:

State of Michigan
Purchasing Operations
Attention: Jim Wilson

PO Box 30026

530 West Allegan
Lansing, Michigan 48909
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Contractor:

Birchler Arroyo Associates
Attn: David Birchler
28021 Southfield Road
Lathrup Village, MI 48076

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 Binding Commitments
Representatives of Contractor must have the authority to make binding commitments on Contractor’s behalf within the
bounds set forth in this Contract. Contractor may change the representatives from time to time upon written notice.

2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent, employee, or
servant of Contractor or any of its Subcontractors must be or must be deemed to be an employee, agent or servant of the
State for any reason. Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees,
servants and Subcontractors during the performance of the Contract.

2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties will not
unreasonably delay, condition or withhold the giving of any consent, decision or approval that is either requested or
reasonably required of them in order for the other party to perform its responsibilities under the Contract.

2.029 Assignments

€) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the Contract, to
any other party (whether by operation of law or otherwise), without the prior written consent of the other party; provided,
however, that the State may assign the Contract to any other State agency, department, division or department without
the prior consent of Contractor and Contractor may assign the Contract to an affiliate so long as the affiliate is adequately
capitalized and can provide adequate assurances that the affiliate can perform the Contract. The State may withhold
consent from proposed assignments, subcontracts, or novations when the transfer of responsibility would operate to
decrease the State’s likelihood of receiving performance on the Contract or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due under
the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to perform any of its
contractual duties, and the requirement under the Contract that all payments must be made to one entity continues.

(c) If the Contractor intends to assign the contract or any of the Contractor's rights or duties under the Contract, the
Contractor must notify the State in writing at least 90 days before the assignment. The Contractor also must provide the
State with adequate information about the assignee within a reasonable amount of time before the assignment for the
State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and Contract or
project to which it relates shall not be made without prior written State approval, and then only in accordance with the
explicit written instructions from the State. No results of the activities associated with the RFP and Contract are to be
released without prior written approval of the State and then only to persons designated.

2.032 Contract Distribution
Purchasing Operations retains the sole right of Contract distribution to all State agencies and local units of government
unless other arrangements are authorized by Purchasing Operations.

2.033 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and approvals for the
delivery, installation and performance of the Services. The State must pay for all costs and expenses incurred in
obtaining and maintaining any necessary easements or right of way.
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2.034 Website Incorporation

The State is not bound by any content on the Contractor’s website, even if the Contractor’'s documentation specifically
referenced that content and attempts to incorporate it into any other communication, unless the State has actual
knowledge of the content and has expressly agreed to be bound by it in a writing that has been manually signed by an
authorized representative of the State.

2.035 Future Bidding Preclusion

Contractor acknowledges that, to the extent this Contract involves the creation, research, investigation or generation of a
future RFP, it may be precluded from bidding on the subsequent RFP. The State reserves the right to disqualify any
bidder if the State determines that the bidder has used its position (whether as an incumbent Contractor, or as a
Contractor hired to assist with the RFP development, or as a Vendor offering free assistance) to gain a competitive
advantage on the RFP

2.036 Freedom of Information
All information in any proposal submitted to the State by Contractor and this Contract is subject to the provisions of the
Michigan Freedom of Information Act, 1976 Public Act No. 442, as amended, MCL 15.231, et seq (the “FOIA").

2.037 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made disasters.
Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel dedicated to
providing Services/Deliverables under this Contract will provide the State with priority service for repair and work around
in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under this Contract shall specify (or indicate by reference to the
appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated payment milestones
and payment amounts. The State may make progress payments to the Contractor when requested as work progresses,
but not more frequently than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor
must show verification of measurable progress at the time of requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under this Contract is subsequently
reduced by the State, the parties shall negotiate an equitable reduction in Contractor’s charges under such Statement of
Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under this Contract, the State
shall not be obligated to pay any amounts in addition to the charges specified in this Contract.

2.044 Invoicing and Payment — In General

€) Each Statement of Work issued under this Contract shall list (or indicate by reference to the appropriate Contract
Exhibit) the prices for all Services/Deliverables, equipment and commaodities to be provided, and the associated payment
milestones and payment amounts.

(b) Each Contractor invoice will show details as to charges by Service/Deliverable component and location at a level
of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements. Invoices for Services
performed on a time and materials basis will show, for each individual, the number of hours of Services performed during
the billing period, the billable skill/labor category for such person and the applicable hourly billing rate. Prompt payment
by the State is contingent on the Contractor’s invoices showing the amount owed by the State minus any holdback
amount to be retained by the State in accordance with Section 1.064.

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment

procedure as specified in 1984 Public Act No. 279, MCL 17.51 et seq., within 45 days after receipt, provided the State
determines that the invoice was properly rendered.
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(d) All'invoices should reflect actual work done. Specific details of invoices and payments will be agreed upon
between the Contract Administrator and the Contractor after the proposed Contract Agreement has been signed and
accepted by both the Contractor and the Director of Purchasing Operations, Department of Management & Budget.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) will mutually agree
upon. The schedule should show payment amount and should reflect actual work done by the payment dates, less any
penalty cost charges accrued by those dates. As a general policy statements shall be forwarded to the designated
representative by the 15th day of the following month.

The State may make progress payments to the Contractor when requested as work progresses, but not more frequently
than monthly, in amounts approved by the Contract Administrator, after negotiation. Contractor must show verification of
measurable progress at the time of requesting progress payments.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services shall be pro-
rated for any partial month.

2.046 Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent that those
violations concern materials or services supplied by third parties to the Contractor, toward fulfillment of this Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any rights or other
claims as to the other party’s continuing obligations under the Contract, nor will it constitute a waiver of any claims by one
party against the other arising from unsettled claims or failure by a party to comply with this Contract, including claims for
Services and Deliverables not reasonably known until after acceptance to be defective or substandard. Contractor’s
acceptance of final payment by the State under this Contract shall constitute a waiver of all claims by Contractor against
the State for payment under this Contract, other than those claims previously filed in writing on a timely basis and still
unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State Contracts. Contractors are required to register with the
State electronically at http://www.cpexpress.state.mi.us. As stated in Public Act 431 of 1984, all contracts that the State
enters into for the purchase of goods and services shall provide that payment will be made by electronic fund transfer
(EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes, including the taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible personal property
or services delivered into the State. Contractors that lack sufficient presence in Michigan to be required to register and
pay tax must do so as a volunteer. This requirement extends to: (1) all members of any controlled group as defined in §
1563(a) of the Internal Revenue Code and applicable regulations of which the company is a member, and (2) all
organizations under common control as defined in § 414(c) of the Internal Revenue Code and applicable regulations of
which the company is a member that make sales at retail for delivery into the State are registered with the State for the
collection and remittance of sales and use taxes. In applying treasury regulations defining “two or more trades or
businesses under common control” the term “organization” means sole proprietorship, a partnership (as defined in 8§
701(a)(2) of the Internal Revenue Code), a trust, an estate, a corporation, or a limited liability company.
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2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under this Contract must be employees of Contractor
or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved Subcontractor) and must be fully
qualified to perform the work assigned to them. Contractor must include a similar provision in any subcontract entered
into with a Subcontractor. For the purposes of this Contract, independent contractors engaged by Contractor solely in a
staff augmentation role must be treated by the State as if they were employees of Contractor for this Contract only;
however, the State understands that the relationship between Contractor and Subcontractor is an independent contractor
relationship.

2.062 Contractor Key Personnel
€) The Contractor must provide the Contract Compliance Inspector with the names of the Key Personnel.

(b) Key Personnel must be dedicated as defined in the Statement of Work to the Project for its duration in the
applicable Statement of Work with respect to other individuals designated as Key Personnel for that Statement of Work.

(c) The State will have the right to recommend and approve in writing the initial assignment, as well as any proposed
reassignment or replacement, of any Key Personnel. Before assigning an individual to any Key Personnel position,
Contractor will notify the State of the proposed assignment, will introduce the individual to the appropriate State
representatives, and will provide the State with a resume and any other information about the individual reasonably
requested by the State. The State reserves the right to interview the individual before granting written approval. In the
event the State finds a proposed individual unacceptable, the State will provide a written explanation including reasonable
detail outlining the reasons for the rejection.

(d) Contractor must not remove any Key Personnel from their assigned roles or the Contract without the prior written
consent of the State. The Contractor’s removal of Key Personnel without the prior written consent of the State is an
unauthorized removal (“Unauthorized Removal”). Unauthorized Removals does not include replacing Key Personnel for
reasons beyond the reasonable control of Contractor, including iliness, disability, leave of absence, personal emergency
circumstances, resignation, or for cause termination of the Key Personnel’s employment. Unauthorized Removals does
not include replacing Key Personnel because of promotions or other job movements allowed by Contractor personnel
policies or Collective Bargaining Agreement(s) as long as the State receives prior written notice before shadowing occurs
and Contractor provides 30 days of shadowing unless parties agree to a different time period. The Contractor with the
State must review any Key Personnel replacements, and appropriate transition planning will be established. Any
Unauthorized Removal may be considered by the State to be a material breach of the Contract, in respect of which the
State may elect to exercise its termination and cancellation rights.

(e) The Contractor must notify the Contract Compliance Inspector and the Contract Administrator at least 10
business days before redeploying non-Key Personnel, who are dedicated to primarily to the Project, to other projects. If
the State does not object to the redeployment by its scheduled date, the Contractor may then redeploy the non-Key
Personnel.

2.063 Re-assignment of Personnel at the State’s Request

The State reserves the right to require the removal from the Project of Contractor personnel found, in the judgment of the
State, to be unacceptable. The State’s request must be written with reasonable detail outlining the reasons for the
removal request. Additionally, the State’s request must be based on legitimate, good-faith reasons. Replacement
personnel for the removed person must be fully qualified for the position. If the State exercises this right, and the
Contractor cannot immediately replace the removed personnel, the State agrees to an equitable adjustment in schedule
or other terms that may be affected by the State’s required removal. If any incident with removed personnel results in
delay not reasonably anticipatable under the circumstances and which is attributable to the State, the applicable SLAs for
the affected Service will not be counted for a time as agreed to by the parties.

2.064 Contractor Personnel Location

All staff assigned by Contractor to work on the Contract will perform their duties either primarily at Contractor’s offices and
facilities or at State facilities. Without limiting the generality of the foregoing, Key Personnel will, at a minimum, spend at
least the amount of time on-site at State facilities as indicated in the applicable Statement of Work. Subject to availability,
selected Contractor personnel may be assigned office space to be shared with State personnel.
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2.065 Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as required.
Contractor employees are required to clearly identify themselves and the company they work for whenever making
contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor agrees to cause its personnel and the personnel of any Subcontractors to cooperate with the State and its
agents and other contractors including the State’s Quality Assurance personnel. As reasonably requested by the State in
writing, the Contractor will provide to the State’s agents and other contractors reasonable access to Contractor’'s Project
personnel, systems and facilities to the extent the access relates to activities specifically associated with this Contract and
will not interfere or jeopardize the safety or operation of the systems or facilities. The State acknowledges that
Contractor’s time schedule for the Contract is very specific and agrees not to unnecessarily or unreasonably interfere with,
delay or otherwise impeded Contractor’s performance under this Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources when no longer
required for the Contract in the same condition as when provided by the State, reasonable wear and tear excepted.

2.068 Contract Management Responsibilities

The Contractor will be required to assume responsibility for all contractual activities, whether or not that Contractor
performs them. Further, the State will consider the Contractor to be the sole point of contact with regard to contractual
matters, including payment of any and all charges resulting from the anticipated Contract. If any part of the work is to be
subcontracted, the Contract must include a list of Subcontractors, including firm name and address, contact person and a
complete description of work to be subcontracted. The State reserves the right to approve Subcontractors and to require
the Contractor to replace Subcontractors found to be unacceptable. The Contractor is totally responsible for adherence
by the Subcontractor to all provisions of the Contract. Any change in Subcontractors must be approved by the State, in
writing, prior to such change.

2.070 Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor shall have full responsibility for the successful performance and completion of all of the Services and
Deliverables. The State will consider Contractor to be the sole point of contact with regard to all contractual matters under
this Contract, including payment of any and all charges for Services and Deliverables.

2.072 State Consent to Delegation

Contractor shall not delegate any duties under this Contract to a Subcontractor unless the Department of Management
and Budget, Purchasing Operations has given written consent to such delegation. The State shall have the right of prior
written approval of all Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable
judgment of the State, to be unacceptable. The State’s request shall be written with reasonable detail outlining the
reasons for the removal request. Additionally, the State’s request shall be based on legitimate, good-faith reasons.
Replacement Subcontractor(s) for the removed Subcontractor shall be fully qualified for the position. If the State
exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State will agree to an
equitable adjustment in schedule or other terms that may be affected by the State’s required removal. If any such incident
with a removed Subcontractor results in delay not reasonable anticipatable under the circumstances and which is
attributable to the State, the applicable SLA for the affected Work will not be counted for a time agreed upon by the
parties.

2.073 Subcontractor Bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor shall require the
Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to Contractor by the terms
of this Contract and to assume toward Contractor all of the obligations and responsibilities that Contractor, by this
Contract, assumes toward the State. The State reserves the right to receive copies of and review all subcontracts,
although Contractor may delete or mask any proprietary information, including pricing, contained in such contracts before
providing them to the State. The management of any Subcontractor will be the responsibility of Contractor, and
Contractor shall remain responsible for the performance of its Subcontractors to the same extent as if Contractor had not
subcontracted such performance.
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Contractor shall make all payments to Subcontractors or suppliers of Contractor. Except as otherwise agreed in writing by
the State and Contractor, the State will not be obligated to direct payments for the Services other than to Contractor. The
State’s written approval of any Subcontractor engaged by Contractor to perform any obligation under this Contract shall
not relieve Contractor of any obligations or performance required under this Contract.

2.074 Flow Down
Except where specifically approved in writing by the State on a case-by-case basis, Contractor shall flow down the
obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any Subcontractors.

2.075 Competitive Selection

The Contractor shall select subcontractors (including suppliers) on a competitive basis to the maximum practical extent
consistent with the objectives and requirements of the Contract.

2.080 State Responsibilities

2.081 Equipment
The State will provide only the equipment and resources identified in the Statements of Work and other Contract Exhibits.

2.082 Facilities

The State must designate space as long as it is available and as provided in the Statement of Work, to house the
Contractor’s personnel whom the parties agree will perform the Services/Deliverables at State facilities (collectively, the
“State Facilities”). The Contractor must have reasonable access to, and, unless agreed otherwise by the parties in
writing, must observe and comply with all rules and regulations relating to each of the State Facilities (including hours of
operation) used by the Contractor in the course of providing the Services. Contractor agrees that it will not, without the
prior written consent of the State, use any State Facilities or access any State information systems provided for the
Contractor’s use, or to which the Contractor otherwise gains access in the course of performing the Services, for any
purpose other than providing the Services to the State.

2.090 Security

2.091 Background Checks

On a case-hy-case basis, the State may investigate the Contractor's personnel before they may have access to State
facilities and systems. The scope of the background check is at the discretion of the State and the results will be used to
determine Contractor personnel eligibility for working within State facilities and systems. The investigations will include
Michigan State Police Background checks (ICHAT) and may include the National Crime Information Center (NCIC) Finger
Prints. Proposed Contractor personnel may be required to complete and submit an RI-8 Fingerprint Card for the NCIC
Finger Print Check. Any request for background checks will be initiated by the State and will be reasonably related to the
type of work requested.

All Contractor personnel will also be expected to comply with the State’s security and acceptable use policies for State IT
equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel will be expected to agree
to the State’s security and acceptable use policies before the Contractor personnel will be accepted as a resource to
perform work for the State. It is expected the Contractor will present these documents to the prospective employee before
the Contractor presents the individual to the State as a proposed resource. Contractor staff will be expected to comply
with all Physical Security procedures in place within the facilities where they are working.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply with any
applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor and the State will
cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or unauthorized use or disclosure.
Contractor must report to the State in writing any use or disclosure of Confidential Information, whether suspected or
actual, other than as provided for by the Contract within 10 days of becoming aware of the use or disclosure or the shorter
time period as is reasonable under the circumstances.

2.093 PCI Data Security Requirements- Deleted N/A
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2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses and will continue to possess confidential information
that has been developed or received by it. As used in this Section, “Confidential Information” of Contractor must mean all
non-public proprietary information of Contractor (other than Confidential Information of the State as defined below) which
is marked confidential, restricted, proprietary or with a similar designation. “Confidential Information” of the State must
mean any information which is retained in confidence by the State (or otherwise required to be held in confidence by the
State under applicable federal, state and local laws and regulations) or which, in the case of tangible materials provided to
Contractor by the State under its performance under this Contract, is marked as confidential, proprietary or with a similar
designation by the State. “Confidential Information” excludes any information (including this Contract) that is publicly
available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor will each use at least the same degree of care to prevent disclosing to third parties the
Confidential Information of the other as it employs to avoid unauthorized disclosure, publication or dissemination of its
own confidential information of like character, but in no event less than reasonable care. Neither Contractor nor the State
will (i) make any use of the Confidential Information of the other except as contemplated by this Contract, (ii) acquire any
right in or assert any lien against the Confidential Information of the other, or (iii) if requested to do so, refuse for any
reason to promptly return the other party's Confidential Information to the other party. Each party will limit disclosure of
the other party’s Confidential Information to employees and Subcontractors who must have access to fulfill the purposes
of this Contract. Disclosure to, and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized
under this Contract, (B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to maintain
the State’s Confidential Information in confidence. At the State's request, any employee of Contractor and of any
Subcontractor having access or continued access to the State’s Confidential Information may be required to execute an
acknowledgment that the employee has been advised of Contractor’s and the Subcontractor’s obligations under this
Section and of the employee’s obligation to Contractor or Subcontractor, as the case may be, to protect the Confidential
Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State that
Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information which the State
or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (ii) after disclosure to it, is
published or otherwise becomes part of the public domain through no fault of the receiving party; (iii) was in the
possession of the receiving party at the time of disclosure to it without an obligation of confidentiality; (iv) was received
after disclosure to it from a third party who had a lawful right to disclose the information to it without any obligation to
restrict its further disclosure; or (v) was independently developed by the receiving party without reference to Confidential
Information of the furnishing party. Further, the provisions of Section 2.100 will not apply to any particular Confidential
Information to the extent the receiving party is required by law to disclose the Confidential Information, provided that the
receiving party (i) promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing
party in resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular Confidential
Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any right or license to the
Confidential Information of the other party.

2.105 Respective Obligations

The parties’ respective obligations under this Section must survive the termination or expiration of this Contract for any
reason.
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2.110 Records and Inspections

2.111 Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written request, have the right
to enter Contractor’s premises, or any other places, where the Services are being performed, and must have access,
upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon 10 Days prior written notice and at
all reasonable times, the State’s representatives must be allowed to inspect, monitor, or otherwise evaluate the work
being performed and to the extent that the access will not reasonably interfere or jeopardize the safety or operation of the
systems or facilities. Contractor must provide all reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records

For seven years after the Contractor provides any work under this Contract (the "Audit Period"), the State may examine
and copy any of Contractor’s books, records, documents and papers pertinent to establishing Contractor’'s compliance
with the Contract and with applicable laws and rules. The State must notify the Contractor 20 days before examining the
Contractor's books and records. The State does not have the right to review any information deemed confidential by the
Contractor to the extent access would require the confidential information to become publicly available. This provision
also applies to the books, records, accounts, documents and papers, in print or electronic form, of any parent, affiliated or
subsidiary organization of Contractor, or any Subcontractor of Contractor performing services in connection with the
Contract.

2.113 Retention of Records

Contractor must maintain at least until the end of the Audit Period all pertinent financial and accounting records (including
time sheets and payroll records, and information pertaining to the Contract and to the Services, equipment, and
commodities provided under the Contract) pertaining to the Contract according to generally accepted accounting
principles and other procedures specified in this Section. Financial and accounting records must be made available, upon
request, to the State at any time during the Audit Period. If an audit, litigation, or other action involving Contractor’s
records is initiated before the end of the Audit Period, the records must be retained until all issues arising out of the audit,
litigation, or other action are resolved or until the end of the Audit Period, whichever is later.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance. The Contractor
will respond to each audit report in writing within 30 days from receipt of the report, unless a shorter response time is
specified in the report. The Contractor and the State must develop, agree upon and monitor an action plan to promptly
address and resolve any deficiencies, concerns, and/or recommendations in the audit report.

2.115 Errors

€) If the audit demonstrates any errors in the documents provided to the State, then the amount in error must be
reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or refunded in full.
However, a credit or debit may not be carried for more than four invoices. If a balance remains after four invoices, then
the remaining amount will be due as a payment or refund within 45 days of the last quarterly invoice that the balance
appeared on or termination of the Contract, whichever is earlier.

(b) In addition to other available remedies, the difference between the payment received and the correct payment
amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:

(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under this Contract. The performance of
all obligations under this Contract must be provided in a timely, professional, and workman-like manner and must meet
the performance and operational standards required under this Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services necessary

for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s requirements and other
standards of performance.
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(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed by
Contractor under this Contract, and Contractor has all of the rights necessary to convey to the State the ownership rights
or licensed use, as applicable, of any and all Deliverables. None of the Deliverables provided by Contractor to the State
under this Contract, nor their use by the State, will infringe the patent, copyright, trade secret, or other proprietary rights of
any third party.

(d) If, under this Contract, Contractor procures any equipment, software or other Deliverable for the State (including
equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by Contractor under
Contractor's name), then in addition to Contractor’s other responsibilities with respect to the items in this Contract,
Contractor must assign or otherwise transfer to the State or its designees, or afford the State the benefits of, any
manufacturer's warranty for the Deliverable.

(e) The contract signatory has the power and authority, including any necessary corporate authorizations, necessary
to enter into this Contract, on behalf of Contractor.

) It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any Affiliates, nor any employee of either, has, must have, or must acquire, any
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree with
Contractor’s performance of its duties and responsibilities to the State under this Contract or otherwise create an
appearance of impropriety with respect to the award or performance of this Agreement. Contractor must notify the State
about the nature of the conflict or appearance of impropriety within two days of learning about it.

(h) Neither Contractor nor any Affiliates, nor any employee of either has accepted or must accept anything of value
based on an understanding that the actions of the Contractor or Affiliates or employee on behalf of the State would be
influenced. Contractor must not attempt to influence any State employee by the direct or indirect offer of anything of
value.

(i) Neither Contractor nor any Affiliates, nor any employee of either has paid or agreed to pay any person, other than
bona fide employees and consultants working solely for Contractor or the Affiliate, any fee, commission, percentage,
brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Contract.

()] The prices proposed by Contractor were arrived at independently, without consultation, communication, or
agreement with any other bidder for the purpose of restricting competition; the prices quoted were not knowingly disclosed
by Contractor to any other bidder; and no attempt was made by Contractor to induce any other person to submit or not
submit a proposal for the purpose of restricting competition.

(k) All financial statements, reports, and other information furnished by Contractor to the State as part of its response
to the RFP or otherwise in connection with the award of this Contract fairly and accurately represent the business,
properties, financial condition, and results of operations of Contractor as of the respective dates, or for the respective
periods, covered by the financial statements, reports, other information. Since the respective dates or periods covered by
the financial statements, reports, or other information, there have been no material adverse change in the business,
properties, financial condition, or results of operations of Contractor.

)] All written information furnished to the State by or for the Contractor in connection with this Contract, including its
bid, is true, accurate, and complete, and contains no untrue statement of material fact or omits any material fact
necessary to make the information not misleading.

(m) It is not in material default or breach of any other contract or agreement that it may have with the State or any of
its departments, commissions, boards, or agencies. Contractor further represents and warrants that it has not been a
party to any contract with the State or any of its departments that was terminated by the State or the department within the
previous five years for the reason that Contractor failed to perform or otherwise breached an obligation of the Contract.

(n) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response change
after contract award, the Contractor is required to report those changes immediately to the Department of Management
and Budget, Purchasing Operations.

2.122 Warranty of Merchantability — Deleted/Not Applicable
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2.123 Warranty of Fitness for a Particular Purpose — Deleted/Not Applicable
2.124 Warranty of Title — Deleted/Not Applicable

2.125 Equipment Warranty — Deleted/Not Applicable

2.126 Equipment to be New — Deleted/Not Applicable

2.127 Prohibited Products — Deleted/Not Applicable
2.128 Consequences For Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this section, the
breach may be considered as a default in the performance of a material obligation of this Contract.

2.130 Insurance

2.131 Liability Insurance

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The insurance must
protect the State from claims which may arise out of or result from the Contractor’s performance of services under the
terms of this Contract, whether the services are performed by the Contractor, or by any subcontractor, or by anyone
directly or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents for recovery of damages to the extent these damages are covered by the insurance
policies the Contractor is required to maintain under this Contract.

All insurance coverage’s provided relative to this Contract/Purchase Order are PRIMARY and NON-CONTRIBUTING to
any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in this Contract or required by law,
whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in writing by
the State, or if the ratings are no longer available, with a comparable rating from a recognized insurance rating agency.
All policies of insurance required in this Contract must be issued by companies that have been approved to do business in
the State.

See www.michigan.gov/dleq.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher limits, the
State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:
M 1. Commercial General Liability with the following minimum coverage:
$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit
$1,000,000 Personal & Advertising Injury Limit
$1,000,000 Each Occurrence Limit
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers,

employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate. The Contractor also
agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance company.
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M 2. If a motor vehicle is used to provide services or products under this Contract, the Contractor must have
vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in Contractor's business for
bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions, officers,
employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The Contractor also agrees to
provide evidence that insurance policies contain a waiver of subrogation by the insurance company.

M 3. Workers’ compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor’'s domicile. If the applicable coverage is provided
by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of domicile. For employees
working outside of the state of qualification, Contractor must provide appropriate certificates of insurance proving
mandated coverage levels for the jurisdictions where the employees’ activities occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance
company. This provision must not be applicable where prohibited or limited by the laws of the jurisdiction in which the
work is to be performed.

M 4, Employers liability insurance with the following minimum limits:

$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee, providing
coverage for direct loss to the State and any legal liability of the State arising out of or related to fraudulent or dishonest
acts committed by the employees of Contractor or its Subcontractors, acting alone or in collusion with others, in a
minimum amount of one million dollars ($1,000,000.00) with a maximum deductible of fifty thousand dollars ($50,000.00).

O 6. Umbrella or Excess Liability Insurance in a minimum amount of ten million dollars ($10,000,000.00),
which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial General Liability) above.

O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage: three
million dollars ($3,000,000.00) each occurrence and three million dollars ($3,000,000.00) annual aggregate.

O 8. Fire and Personal Property Insurance covering against any loss or damage to the office space used by
Contractor for any reason under this Contract, and the equipment, software and other contents of the office space,
including without limitation, those contents used by Contractor to provide the Services to the State, up to its replacement
value, where the office space and its contents are under the care, custody and control of Contractor. The policy must
cover all risks of direct physical loss or damage, including without limitation, flood and earthquake coverage and coverage
for computer hardware and software. The State must be endorsed on the policy as a loss payee as its interests appear.

2.132 Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions, Contractor must
require all of its Subcontractors under this Contract to purchase and maintain the insurance coverage as described in this
Section for the Contractor in connection with the performance of work by those Subcontractors. Alternatively, Contractor
may include any Subcontractors under Contractor’s insurance on the coverage required in this Section. Subcontractor(s)
must fully comply with the insurance coverage required in this Section. Failure of Subcontractor(s) to comply with
insurance requirements does not limit Contractor’s liability or responsibility.
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2.133 Certificates of Insurance and Other Requirements

Contractor must furnish to DMB-Purchasing Operations, certificate(s) of insurance verifying insurance coverage or
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The Certificate must be on
the standard “accord” form or equivalent. THE CONTRACT OR PURCHASE ORDER NO. MUST BE SHOWN ON THE
CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING. All Certificate(s) are to be prepared and submitted by
the Insurance Provider. All Certificate(s) must contain a provision indicating that coverages afforded under the policies
WILL NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT RENEWED without 30 days prior written notice, except
for 10 days for non-payment of premium, having been given to the Director of Purchasing Operations, Department of
Management and Budget. The notice must include the Contract or Purchase Order number affected. Before the Contract
is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor must
provide evidence that the State and its agents, officers and employees are listed as additional insureds under each
commercial general liability and commercial automobile liability policy. In the event the State approves the representation
of the State by the insurer’s attorney, the attorney may be required to be designated as a Special Assistant Attorney
General by the Attorney General of the State of Michigan.

The Contractor must maintain all required insurance coverage throughout the term of the Contract and any extensions
and, in the case of claims-made Commercial General Liability policies, must secure tail coverage for at least three years
following the expiration or termination for any reason of this Contract. The minimum limits of coverage specified above
are not intended, and must not be construed, to limit any liability or indemnity of Contractor under this Contract to any
indemnified party or other persons. Contractor is responsible for all deductibles with regard to the insurance. If the
Contractor fails to pay any premium for required insurance as specified in this Contract, or if any insurer cancels or
significantly reduces any required insurance as specified in this Contract without the State’s written consent, then the
State may, after the State has given the Contractor at least 30 days written notice, pay the premium or procure similar
insurance coverage from another company or companies. The State may deduct any part of the cost from any payment
due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from liability, including
all claims and losses, and all related costs and expenses (including reasonable attorneys’ fees and costs of investigation,
litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm or corporation that may
be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the negligence or
tortious acts of the Contractor or any of its Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor shall indemnify, defend and hold harmless the State from any claim, loss,
or expense arising from Contractor’s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions, officers,
employees and agents, by any employee of the Contractor or any of its Subcontractors, the indemnification obligation
under the Contract must not be limited in any way by the amount or type of damages, compensation or benefits payable
by or for the Contractor or any of its Subcontractors under worker’s disability compensation acts, disability benefit acts or
other employee benefit acts. This indemnification clause is intended to be comprehensive. Any overlap in provisions, or
the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of
indemnification under any other provisions.

2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and against all
losses, liabilities, damages (including taxes), and all related costs and expenses (including reasonable attorneys’ fees and
costs of investigation, litigation, settlement, judgments, interest and penalties) incurred in connection with any action or
proceeding threatened or brought against the State to the extent that the action or proceeding is based on a claim that
any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or the operation
of the equipment, software, commaodity or service, or the use or reproduction of any documentation provided with the
equipment, software, commaodity or service infringes any United States patent, copyright, trademark or trade secret of any
person or entity, which is enforceable under the laws of the United States.
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In addition, should the equipment, software, commodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the Contractor’s
sole expense (i) procure for the State the right to continue using the equipment, software, commodity or service or, if the
option is not reasonably available to the Contractor, (ii) replace or modify to the State’s satisfaction the same with
equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if
the option is not reasonably available to Contractor, (iii) accept its return by the State with appropriate credits to the State
against the Contractor’s charges and reimburse the State for any losses or costs incurred as a consequence of the State
ceasing its use and returning it.

Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay any costs,
damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on written specifications of
the State; (ii) use of the equipment in a configuration other than implemented or approved in writing by the Contractor,
including, but not limited to, any modification of the equipment by the State; or (iii) the combination, operation, or use of
the equipment with equipment or software not supplied by the Contractor under this Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’s duty to indemnify under this Section continues in full force and effect, notwithstanding the expiration or
early cancellation of the Contract, with respect to any claims based on facts or conditions that occurred before expiration
or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under this Contract.

€)) After the State receives notice of the action or proceeding involving a claim for which it will seek indemnification,
the State must promptly notify Contractor of the claim in writing and take or assist Contractor in taking, as the case may
be, any reasonable action to avoid the imposition of a default judgment against Contractor. No failure to notify the
Contractor relieves the Contractor of its indemnification obligations except to the extent that the Contractor can prove
damages attributable to the failure. Within 10 days following receipt of written notice from the State relating to any claim,
the Contractor must notify the State in writing whether Contractor agrees to assume control of the defense and settlement
of that claim (a “Notice of Election”). After notifying Contractor of a claim and before the State receiving Contractor’s
Notice of Election, the State is entitled to defend against the claim, at the Contractor’s expense, and the Contractor will be
responsible for any reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the defense
of the claim and to employ counsel at its own expense to assist in the handling of the claim and to monitor and advise the
State about the status and progress of the defense; (ii) the Contractor must, at the request of the State, demonstrate to
the reasonable satisfaction of the State, the Contractor’s financial ability to carry out its defense and indemnity obligations
under this Contract; (iii) the Contractor must periodically advise the State about the status and progress of the defense
and must obtain the prior written approval of the State before entering into any settlement of the claim or ceasing to
defend against the claim and (iv) to the extent that any principles of Michigan governmental or public law may be involved
or challenged, the State has the right, at its own expense, to control the defense of that portion of the claim involving the
principles of Michigan governmental or public law. But the State may retain control of the defense and settlement of a
claim by notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested by
the State under clause (i) of this paragraph if the State determines that the Contractor has failed to demonstrate to the
reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense and indemnity obligations
under this Section. Any litigation activity on behalf of the State, or any of its subdivisions under this Section, must be
coordinated with the Department of Attorney General. In the event the insurer’s attorney represents the State under this
Section, the insurer’s attorney may be required to be designated as a Special Assistant Attorney General by the Attorney
General of the State of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and expense of
Contractor. If it is determined that the claim was one against which Contractor was required to indemnify the State, upon
request of the State, Contractor must promptly reimburse the State for all the reasonable costs and expenses.
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2.150 Termination/Cancellation

2.151 Notice and Right to Cure

If the Contractor breaches the Contract, and the State in its sole discretion determines that the breach is curable, then the
State will provide the Contractor with written notice of the breach and a time period (not less than 30 days) to cure the
Breach. The notice of breach and opportunity to cure is inapplicable for successive or repeated breaches or if the State
determines in its sole discretion that the breach poses a serious and imminent threat to the health or safety of any person
or the imminent loss, damage, or destruction of any real or tangible personal property.

2.152 Termination for Cause

€) The State may terminate this Contract, for cause, by notifying the Contractor in writing, if the Contractor (i)
breaches any of its material duties or obligations under this Contract (including a Chronic Failure to meet any particular
SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach provided by the State

(b) If this Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating this
Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court costs, and any
reasonable additional costs the State may incur to procure the Services/Deliverables required by this Contract from other
sources. Re-procurement costs are not consequential, indirect or incidental damages, and cannot be excluded by any
other terms otherwise included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Service/Deliverables provided under this Contract.

(c) If the State chooses to partially terminate this Contract for cause, charges payable under this Contract will be
equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date. Services and
related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.

(d) If the State terminates this Contract for cause under this Section, and it is determined, for any reason, that
Contractor was not in breach of contract under the provisions of this section, that termination for cause must be deemed
to have been a termination for convenience, effective as of the same date, and the rights and obligations of the parties
must be limited to that otherwise provided in this Contract for a termination for convenience.

2.153 Termination for Convenience

The State may terminate this Contract for its convenience, in whole or part, if the State determines that a termination is in
the State’s best interest. Reasons for the termination must be left to the sole discretion of the State and may include, but
not necessarily be limited to (a) the State no longer needs the Services or products specified in the Contract, (b)
relocation of office, program changes, changes in laws, rules, or regulations make implementation of the Services no
longer practical or feasible, (c) unacceptable prices for Additional Services or New Work requested by the State, or (d)
falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP issued
by the State. The State may terminate this Contract for its convenience, in whole or in part, by giving Contractor written
notice at least 30 days before the date of termination. If the State chooses to terminate this Contract in part, the charges
payable under this Contract must be equitably adjusted to reflect those Services/Deliverables that are terminated.
Services and related provisions of this Contract that are terminated for cause must cease on the effective date of the
termination.

2.154 Termination for Non-Appropriation

€) Contractor acknowledges that, if this Contract extends for several fiscal years, continuation of this Contract is
subject to appropriation or availability of funds for this Contract. If funds to enable the State to effect continued payment
under this Contract are not appropriated or otherwise made available, the State must terminate this Contract and all
affected Statements of Work, in whole or in part, at the end of the last period for which funds have been appropriated or
otherwise made available by giving written notice of termination to Contractor. The State must give Contractor at least 30
days advance written notice of termination for non-appropriation or unavailability (or the time as is available if the State
receives notice of the final decision less than 30 days before the funding cutoff).

(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the Services or
production of Deliverables to be provided by Contractor are not appropriated or otherwise unavailable, the State may,
upon 30 days written notice to Contractor, reduce the level of the Services or the change the production of Deliverables in
the manner and for the periods of time as the State may elect. The charges payable under this Contract will be equitably
adjusted to reflect any equipment, services or commodities not provided by reason of the reduction.
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(c) If the State terminates this Contract, eliminates certain Deliverables, or reduces the level of Services to be
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed through the
effective date of the termination or reduction in level, as the case may be and as determined by the State, to the extent
funds are available. This Section will not preclude Contractor from reducing or stopping Services/Deliverables or raising
against the State in a court of competent jurisdiction, any claim for a shortfall in payment for Services performed or
Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate this Contract immediately and without further liability or penalty in the event Contractor, an
officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a criminal offense related to a
State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate this Contract if any final administrative or judicial decision or adjudication disapproves a
previously approved request for purchase of personal services under Constitution 1963, Article 11, 8 5, and Civil Service
Rule 7-1. In that case, the State will pay the Contractor for only the work completed to that point under the Contract.
Termination may be in whole or in part and may be immediate as of the date of the written notice to Contractor or may be
effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination

€) If the State terminates this Contract for any reason, the Contractor must (a) stop all work as specified in the notice
of termination, (b) take any action that may be necessary, or that the State may direct, for preservation and protection of
Deliverables or other property derived or resulting from this Contract that may be in Contractor's possession, (c) return all
materials and property provided directly or indirectly to Contractor by any entity, agent or employee of the State, (d)
transfer title in, and deliver to, the State, unless otherwise directed, all Deliverables intended to be transferred to the State
at the termination of the Contract and which are resulting from the Contract (which must be provided to the State on an
“As-1s” basis except to the extent the amounts paid by the State in respect of the items included compensation to
Contractor for the provision of warranty services in respect of the materials), and (e) take any action to mitigate and limit
any potential damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for material
and supplies resulting from the terminated Contract.

(b) If the State terminates this Contract before its expiration for its own convenience, the State must pay Contractor
for all charges due for Services provided before the date of termination and, if applicable, as a separate item of payment
under this Contract, for Work In Process, on a percentage of completion basis at the level of completion determined by
the State. All completed or partially completed Deliverables prepared by Contractor under this Contract, at the option of
the State, becomes the State’s property, and Contractor is entitled to receive equitable fair compensation for the
Deliverables. Regardless of the basis for the termination, the State is not obligated to pay, or otherwise compensate,
Contractor for any lost expected future profits, costs or expenses incurred with respect to Services not actually performed
for the State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for services
and deliverables provided under this Contract, and may further pursue completion of the Services/Deliverables under this
Contract by replacement contract or otherwise as the State may in its sole judgment deem expedient.

2.158 Reservation of Rights

Any termination of this Contract or any Statement of Work issued under it by a party must be with full reservation of, and
without prejudice to, any rights or remedies otherwise available to the party with respect to any claims arising before or as
a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor

If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is curable, then the
Contractor will provide the State with written notice of the breach and a time period (not less than 30 days) to cure the
breach. The Notice of Breach and opportunity to cure is inapplicable for successive and repeated breaches.
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The Contractor may terminate this Contract if the State (i) materially breaches its obligation to pay the Contractor
undisputed amounts due and owing under this Contract, (ii) breaches its other obligations under this Contract to an extent
that makes it impossible or commercially impractical for the Contractor to perform the Services, or (iii) does not cure the
breach within the time period specified in a written notice of breach. But the Contractor must discharge its obligations
under Section 2.190 before it terminates the Contract.

2.170 Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates this Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction provided by the
State to assist in the orderly transition of equipment, services, software, leases, etc. to the State or a third party
designated by the State. If this Contract expires or terminates, the Contractor agrees to make all reasonable efforts to
effect an orderly transition of services within a reasonable period of time that in no event will exceed sixty (60) days.
These efforts must include, but are not limited to, those listed in Sections 2.171, 2.172, 2.173, 2.174, and 2.175.

2.172 Contractor Personnel Transition

The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the specific
tasks and schedule to be accomplished by the parties, to effect an orderly transition. The Contractor must allow as many
personnel as practicable to remain on the job to help the State, or a specified third party, maintain the continuity and
consistency of the services required by this Contract. In addition, during or following the transition period, in the event the
State requires the Services of the Contractor’'s subcontractors or vendors, as necessary to meet its needs, Contractor
agrees to reasonably, and with good-faith, work with the State to use the Services of Contractor's subcontractors or
vendors. Contractor will notify all of Contractor’s subcontractors of procedures to be followed during transition.

2.173 Contractor Information Transition

The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by the State, or
specified third party, to properly provide the Services/Deliverables required under this Contract. The Contractor will
provide the State with asset management data generated from the inception of this Contract through the date on which
this Contractor is terminated in a comma-delineated format unless otherwise requested by the State. The Contractor will
deliver to the State any remaining owed reports and documentation still in Contractor’'s possession subject to appropriate
payment by the State.

2.174 Contractor Software Transition

The Contractor must reasonably assist the State in the acquisition of any Contractor software required to perform the
Services/use the Deliverables under this Contract. This must include any documentation being used by the Contractor to
perform the Services under this Contract. If the State transfers any software licenses to the Contractor, those licenses
must, upon expiration of the Contract, transfer back to the State at their current revision level. Upon notification by the
State, Contractor may be required to freeze all non-critical changes to Deliverables/Services.

2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the termination provisions
of this Contract. If the transition results from expiration, the Contractor will be reimbursed for all reasonable transition
costs (i.e. costs incurred within the agreed period after contract expiration that result from transition operations) at the
rates agreed upon by the State. The Contractor will prepare an accurate accounting from which the State and Contractor
may reconcile all outstanding accounts.

2.176 State Transition Responsibilities
In the event that this Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered unenforceable,
the State agrees to perform the following obligations, and any others upon which the State and the Contractor agree:

€) Reconciling all accounts between the State and the Contractor;
(b) Completing any pending post-project reviews.
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2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any part, of the
work called for by the Contract for a period of up to 90 calendar days after the stop work order is delivered to Contractor,
and for any further period to which the parties may agree. The stop work order must be identified as a stop work order
and must indicate that it is issued under this Section 2.180. Upon receipt of the stop work order, Contractor must
immediately comply with its terms and take all reasonable steps to minimize incurring costs allocable to the work covered
by the stop work order during the period of work stoppage. Within the period of the stop work order, the State must either:
(a) cancel the stop work order; or (b) terminate the work covered by the stop work order as provided in Section 2.150.

2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will agree upon an
equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, in writing,
accordingly, if: (a) the stop work order results in an increase in the time required for, or in Contractor’s costs properly
allocable to, the performance of any part of the Contract; and (b) Contractor asserts its right to an equitable adjustment
within 30 calendar days after the end of the period of work stoppage; provided that, if the State decides the facts justify
the action, the State may receive and act upon a Contractor proposal submitted at any time before final payment under
the Contract. Any adjustment will conform to the requirements of Section 2.024.

2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons other than
material breach, the termination must be deemed to be a termination for convenience under Section 2.150, and the State
will pay reasonable costs resulting from the stop work order in arriving at the termination settlement. For the avoidance of
doubt, the State is not being liable to Contractor for loss of profits because of a stop work order issued under this Section
2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract or any
Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the amounts payable to
Contractor under the Contract, or the time for Contractor’'s performance, Contractor must submit a letter, together with all
data supporting the claims, executed by Contractor’'s Contract Administrator or the Contract Administrator's designee
certifying that (a) the claim is made in good faith, (b) the amount claimed accurately reflects the adjustments in the
amounts payable to Contractor or the time for Contractor’s performance for which Contractor believes the State is liable
and covers all costs of every type to which Contractor is entitled from the occurrence of the claimed event, and (c) the
claim and the supporting data are current and complete to Contractor’s best knowledge and belief.

2.192 Informal Dispute Resolution
€) All disputes between the parties must be resolved under the Contract Management procedures in this Contract. If
the parties are unable to resolve any disputes after compliance with the processes, the parties must meet with the
Director of Purchasing Operations, DMB, or designee, for the purpose of attempting to resolve the dispute without the
need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties reasonably deem
necessary to gather and furnish to each other all information with respect to the matter in issue which the parties
believe to be appropriate and germane in connection with its resolution. The representatives must discuss the
problem and negotiate in good faith in an effort to resolve the dispute without the necessity of any formal
proceeding.
(i) During the course of negotiations, all reasonable requests made by one party to another for non-
privileged information reasonably related to the Contract will be honored in order that each of the parties may be
fully advised of the other’s position.
(iii) The specific format for the discussions will be left to the discretion of the designated State and Contractor
representatives, but may include the preparation of agreed upon statements of fact or written statements
of position.
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(iv) Following the completion of this process within 60 calendar days, the Director of Purchasing Operations,
DMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar days. The
opinion regarding the dispute must be considered the State’s final action and the exhaustion of administrative
remedies.

(b) This Section will not be construed to prevent either party from instituting, and a party is authorized to institute,
formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a superior position with
respect to other creditors, or under Section 2.193.

(c) The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the provisions of Section
2.192 is where a party makes a good faith determination that a breach of the terms of the Contract by the other party is
the that the damages to the party resulting from the breach will be so immediate, so large or severe and so incapable of
adequate redress after the fact that a temporary restraining order or other immediate injunctive relief is the only adequate
remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved except to the
extent the issue in dispute precludes performance (dispute over payment must not be deemed to preclude performance)
and without limiting either party’s right to terminate the Contract as provided in Section 2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or
indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight,
marital status, physical or mental disability. Contractor further agrees that every subcontract entered into for the
performance of this Contract or any purchase order resulting from this Contract will contain a provision requiring non-
discrimination in employment, as specified here, binding upon each Subcontractor. This covenant is required under the
Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976
PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract.

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer whose
name appears in the current register of employers failing to correct an unfair labor practice compiled under Section 2 of
the Act. This information is compiled by the United States National Labor Relations Board. A Contractor of the State, in
relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name
appears in this register. Under Section 4 of 1980 PA 278, MCL 423.324, the State may void any Contract if, after award
of the Contract, the name of Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of
Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-20
regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the Contractor must
comply with Civil Service regulations and any applicable agency rules provided to the Contractor. For Civil Service Rules,
see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.210 Governing Law

2.211 Governing Law

The Contract must in all respects be governed by, and construed according to, the substantive laws of the State of
Michigan without regard to any Michigan choice of law rules that would apply the substantive law of any other jurisdiction
to the extent not inconsistent with, or pre-empted by federal law.
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2.212 Compliance with Laws
Contractor shall comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim between the
parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any objections it may have to
the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying of venue of the court or on the basis
of forum non conveniens or otherwise. Contractor agrees to appoint agents in the State of Michigan to receive service of
process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential, incidental,
indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent,
copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence
or willful misconduct of the Contractor; to claims covered by other specific provisions of this Contract calling for liquidated
damages; or to court costs or attorney’s fees awarded by a court in addition to damages after litigation based on this
Contract.

2.230 Disclosure Responsibilities

2.231 Disclosure of Litigation

€)) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings involving the
Contractor (and each Subcontractor) or any of its officers or directors or any litigation, investigations or proceedings under
the Sarbanes-Oxley Act. In addition, each Contractor (and each Subcontractor) must notify the State of any material civil
litigation, arbitration or proceeding which arises during the term of the Contract and extensions, to which Contractor (or, to
the extent Contractor is aware, any Subcontractor) is a party, and which involves: (i) disputes that might reasonably be
expected to adversely affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written
allegation of fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose in writing to
the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively, "Proceeding") within 30
days of its occurrence. Details of settlements which are prevented from disclosure by the terms of the settlement may be
annotated. Information provided to the State from Contractor’s publicly filed documents referencing its material litigation
will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State otherwise
becomes aware, during the term of this Contract would cause a reasonable party to be concerned about:

(@ the ability of Contractor (or a Subcontractor) to continue to perform this Contract according to its terms
and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in conduct which

is similar in nature to conduct alleged in the Proceeding, which conduct would constitute a breach of this Contract
or a violation of Michigan law, regulations or public policy, then the Contractor must provide the State all
reasonable assurances requested by the State to demonstrate that:

€)) Contractor and its Subcontractors will be able to continue to perform this Contract and any
Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing the

Services which is similar in nature to the conduct alleged in the Proceeding.

(c) Contractor must make the following notifications in writing:
(1) Within 30 days of Contractor becoming aware that a change in its ownership or officers has occurred, or
is certain to occur, or a change that could result in changes in the valuation of its capitalized assets in the
accounting records, Contractor must notify DMB Purchasing Operations.
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(2) Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership or
officers.

3) Contractor must also notify DMB Purchasing Operations within 30 days whenever changes to company
affiliations occur.

2.232 Call Center Disclosure — Deleted/Not Applicable

2.233 Bankruptcy

The State may, without prejudice to any other right or remedy, terminate this Contract, in whole or in part, and, at its
option, may take possession of the “Work in Process” and finish the Works in Process by whatever appropriate method
the State may deem expedient if:

€) the Contractor files for protection under the bankruptcy laws;

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;

(c) the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its

affiliates can deliver the services under this Contract.
Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To the extent

reasonably possible, materials and Work in Process must be stored separately from other stock and marked
conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance

(a) Contractor must use commercially reasonable efforts to provide the resources necessary to complete all Services
and Deliverables according to the time schedules contained in the Statements of Work and other Exhibits governing the
work, and with professional quality.

(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner upon
becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and successful
completion of any Deliverables/Services on the scheduled due dates in the latest State-approved delivery schedule and
must inform the State of the projected actual delivery date.

(c) If the Contractor believes that a delay in performance by the State has caused or will cause the Contractor to be
unable to perform its obligations according to specified Contract time periods, the Contractor must notify the State in a
timely manner and must use commercially reasonable efforts to perform its obligations according to the Contract time
periods notwithstanding the State’s failure. Contractor will not be in default for a delay in performance to the extent the
delay is caused by the State.

2.242 Service Level Agreements (SLAs) — Deleted/Not Applicable
2.243 Liquidated Damages — Deleted/Not Applicable

2.244 Excusable Failure

Neither party will be liable for any default, damage or delay in the performance of its obligations under the Contract to the
extent the default, damage or delay is caused by government regulations or requirements (executive, legislative, judicial,
military or otherwise), power failure, electrical surges or current fluctuations, lightning, earthquake, war, water or other
forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or acts or
omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes; injunctions (provided
the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay
excused); or any other cause beyond the reasonable control of a party; provided the non-performing party and its
Subcontractors are without fault in causing the default or delay, and the default or delay could not have been prevented by
reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate
sources, workaround plans or other means, including disaster recovery plans.
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If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing party will be
excused from any further performance of its affected obligation(s) for as long as the circumstances prevail. But the party
must use commercially reasonable efforts to recommence performance whenever and to whatever extent possible without
delay. A party must promptly notify the other party in writing immediately after the excusable failure occurs, and also
when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’'s performance of the
Services/provision of Deliverables for more than 10 Business Days, and the State determines that performance is not
likely to be resumed within a period of time that is satisfactory to the State in its reasonable discretion, then at the State’s
option: (a) the State may procure the affected Services/Deliverables from an alternate source, and the State is not be
liable for payment for the unperformed Services/ Deliverables not provided under the Contract for so long as the delay in
performance continues; (b) the State may terminate any portion of the Contract so affected and the charges payable will
be equitably adjusted to reflect those Services/Deliverables terminated; or (c) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of termination to the
Contractor, except to the extent that the State must pay for Services/Deliverables provided through the date of
termination.

The Contractor will not have the right to any additional payments from the State as a result of any Excusable Failure
occurrence or to payments for Services not rendered/Deliverables not provided as a result of the Excusable Failure
condition. Defaults or delays in performance by Contractor which are caused by acts or omissions of its Subcontractors
will not relieve Contractor of its obligations under the Contract except to the extent that a Subcontractor is itself subject to
an Excusable Failure condition described above and Contractor cannot reasonably circumvent the effect of the
Subcontractor’s default or delay in performance through the use of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables

2.251 Delivery Responsibilities - Deleted/Not Applicable

2.252 Delivery of Deliverables — Deleted/Not Applicable

2.253 Testing — Deleted/Not Applicable

2.254 Approval of Deliverables, In General - Deleted/Not Applicable

2.255 Process For Approval of Written Deliverables — Deleted/Not Applicable
2.256 Process for Approval of Services — Deleted/Not Applicable

2.257 Process for Approval of Physical Deliverables — Deleted/Not Applicable

2.258 Final Acceptance — Deleted/Not Applicable

2.260 Ownership

2.261 Ownership of Work Product by State
The State owns all Deliverables as they are works made for hire by the Contractor for the State. The State owns all
United States and international copyrights, trademarks, patents or other proprietary rights in the Deliverables.

2.262 Vesting of Rights — Deleted/Not Applicable

2.263 Rights in Data

€)) The State is the owner of all data made available by the State to the Contractor or its agents, Subcontractors or
representatives under the Contract. The Contractor will not use the State’s data for any purpose other than providing the
Services, nor will any part of the State’s data be disclosed, sold, assigned, leased or otherwise disposed of to the general
public or to specific third parties or commercially exploited by or on behalf of the Contractor. No employees of the
Contractor, other than those on a strictly need-to-know basis, have access to the State’s data. Contractor will not possess
or assert any lien or other right against the State’s data.
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Without limiting the generality of this Section, the Contractor must only use personally identifiable information as strictly
necessary to provide the Services and must disclose the information only to its employees who have a strict need-to-know
the information. The Contractor must comply at all times with all laws and regulations applicable to the personally
identifiable information.

(b) The State is the owner of all State-specific data under the Contract. The State may use the data provided by the
Contractor for any purpose. The State will not possess or assert any lien or other right against the Contractor’s data.
Without limiting the generality of this Section, the State may use personally identifiable information only as strictly
necessary to utilize the Services and must disclose the information only to its employees who have a strict need to know
the information, except as provided by law. The State must comply at all times with all laws and regulations applicable to
the personally identifiable information. Other material developed and provided to the State remains the State’s sole and
exclusive property.

2.264 Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before entering into
the Contract. Any hardware bought through the Contractor by the State, and paid for by the State, will be owned by the
State. Any software licensed through the Contractor and sold to the State, will be licensed directly to the State.

2.270 State Standards

2.271 Existing Technology Standards
The Contractor will adhere to all existing standards as described within the comprehensive listing of the State’s existing
technology standards at http://www.michigan.gov/dit.

2.272 Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the State’s
Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must be required, in writing, to
agree to the State’s Acceptable Use Policy before accessing the State system. The State reserves the right to terminate
Contractor’s access to the State system if a violation occurs.

2.273 Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written authorization
from the Project Manager. Any changes Contractor makes to State systems with the State’s approval must be done
according to applicable State procedures, including security, access and configuration management procedures.

2.280 Extended Purchasing

2.281 MIDEAL — Deleted/ Not Applicable

2.282 State Employee Purchases — Deleted/Not Applicable

2.290 Environmental Provision

2.291 Environmental Provision — Deleted/Not Applicable
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-

Attachment A, Price Proposal

Payment will be made for the completion of a trails assessment and recommendations for the Michigan Department of
Natural Resources Parks and Recreation Division Pinckney and Waterloo Recreation Areas.
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