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STATE OF MICHIGAN
DEPARTMENT OF COMMUNITY HEALTH
Grants and Purchasing Division
320 South Walnut Street
Lansing, Michigan 48913
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Between
THE DEPARTMENT OF COMMUNITY HEALTH
And
NAME & ADDRESS OF VENDOR TELEPHONE

Hologic Inc. (888) 898-2357

35 Crosby Drive Contact: Carolyn Belaen
Bedford, MA 01735 Vendor Number/Mail Code:

Email: Carolyn.Belaen@hologic.com

Contract Compliance Inspector: Gregory Rivet, MDCH Purchasing Section
Neonatal Assay Test Reagents and Supplies

CONTRACT PERIOD: From: 10/01/2013 To: 9/30/2016

TERMS
Net 30 days

MISCELLANEOUS INFORMATION:

The terms and conditions of this Contract, including any applicable information from
the vendor's proposal dated 7/31/2013 are attached. In the event of any conflicts
between the specifications, terms and conditions indicated by the State and those
indicated by the vendor, those of the State take precedence.

Est. Contract Value: $512,332.29

FOR THE VENDOR: FOR THE STATE:
Hologic Inc.
Firm Name Signature
Kim Stephen
Authorized Agent Signature Name
Director, Bureau of Budget and
Purchasing

Michigan Department of
Community Health

Authorized Agent (Print or Type) Title

Date Date
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0391148813B0000249
Definitions
This section provides definitions for terms used throughout this document.
Business Day - whether capitalized or not, means any day other than a Saturday, Sunday, State employee
temporary layoff day, or State-recognized legal holiday (as identified in the Collective Bargaining
Agreement for State employees) from 8:00am through 5:00pm Eastern Time unless otherwise stated.
Buyer — the MDCH Grants and Purchasing Division employee identified on the cover page of this RFP.

Chronic Failure - as defined in applicable Service Level Agreements.

Contract — based on this RFP, an agreement that has been approved and executed by the awarded
Contractor, the MDCH Grants and Purchasing Division Director, and the State Administrative Board.

Contractor — the awarded Contractor after the Effective Date.
Days - Business Days unless otherwise specified.
Deliverable(s) - physical goods or commaodities as required or identified in a Statement of Work.

Eastern Time — either Eastern Standard Time or Eastern Daylight Time, whichever is prevailing in
Lansing, Michigan.

Effective Date - the date that a binding contract is executed by the final party.

Final Acceptance - has the meaning provided in Section 2.8.7, Final Acceptance, unless otherwise stated
in Article 1.

Key Personnel - any personnel designated as Key Personnel in Sections 1.3.3, Staff, Duties, and
Responsibilities, and 2.4.2, Contractor Key Personnel, subject to the restrictions of Section 2.4.2.

Post-Industrial Waste - industrial by-products which would otherwise go to disposal and wastes
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

Purchase Order - a written document issued by the State that requests full or partial performance of the
Contract.

Reserved - the section is not applicable or included in this RFP. This is used as a placeholder to maintain
consistent numbering.

State - the State of Michigan.

State Location - any physical location where the State performs work. State Location may include state-
owned, leased, or rented space.

Stop Work Order - a notice requiring the Contractor to fully or partially stop work in accordance with
the terms of the notice.
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Subcontractor - a company or person that the Contractor delegates performance of a portion of the
Deliverable(s) to, but does not include independent contractors engaged by the Contractor solely in a staff
augmentation role.

Unauthorized Removal - the Contractor's removal of Key Personnel without the prior written consent of
the State.
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Article 1 — Statement of Work

1.1 Project Identification
This Contract is for neonatal assay test reagents and supplies.

1.1.1  Project Request
This is a Contract for neonatal assay test reagents and supplies for newborn screening testing for the
Department of Community Health, Bureau of Laboratories. The Contractor shall produce Analyte
Specific Reagents (ASR) or FDA approved test kits appropriate for genotyping the CFTR gene which
conforms to the SCMG list of 23 mutations and should also include additional population specific
mutations. The product should include coverage of the intervening sequence mutations in intron 8 known
as IVS8-5T/7T/9T for R117H (an ACMG list mutation) positive individuals. It must also detect the
benign mutations F508C and deltal507.

In addition, Contractor must provide volume discount pricing for all items listed in the manufacturer’s
catalog that are not itemized in Attachment A.

1.1.2 Reserved

1.2 Scope of Work and Deliverable(s)

1.2.1 Reserved

1.2.2 Deliverable(s)

Contractor must provide the following Deliverable(s):

1. The Contractor must produce Analyte Specific Reagents (ASR) or FDA approved test
kits appropriate for genotyping the CFTR gene which conforms to the ACMG list of 23
mutations and must include additional population specific mutations already in the
Michigan test panel.

2. The product should include coverage of the intervening sequence mutations in intron 8
known as IVS8-5T/7T/9T for R117H (an ACMG list mutation) positive individuals. It
must also detect the benign mutations F508C and deltal507.

3. The testing must work on instruments provided by the vendor through a reagent rental
agreement. This product must pass validation tests as lot numbers change and have
expiration dates four (4) months out from date of receipt.

The shelf life for the Hologic Inc. equipment is identified on the chart below:

95-0501 | CFTR InPlex Card 12 months
12-194 | InPlex Card Holder No expiration — not applicable
- no date provided on label
97-014 | Invader® Reagents Shortest dated component
Cleavase 12 months
Reaction Buffer 12 months
97-015 | Amplification Reagents Shortest dated component
Amplification Buffer 12 months
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Amplification Enzyme 12 months
95-425 K:/IITIR Amplification Primer Shortest dated component
Primer Mix 12 months

4. Contractor’s pricing shall specify all costs, including those for ancillary materials
including, but not limited to, testing and preventive maintenance requirements for the
assays as well as any equipment or instrumentation needed to perform these assays. All
possible ancillary and consumable items and their cost must be included in the bid
response. Equipment rental or lease, and preventive maintenance must be included in the
reagent costs.

5. The cost of the instrumentation needed to perform the tests is included in the price of the
reagents or Kits. Shipping and quantity discounts should also be included in the pricing.

6. DNA will be extracted from filter paper blood spots compatible with the current
procedure used.

7. The assay requested will use a conventional thermocycler reaction and a post
amplification hybridization reaction.

8. DNA fragments containing wild type and Mutant DNA should be assessed by rapid
means such as fluorometry.

9. Turnaround time for the test should be less than an eight (8) hour work day.

10. Equipment and consumable products must pass validation/verification at MDCH.
Validation/verification will include comparisons to ensure the accuracy, precision,
sensitivity and specificity using State of Michigan laboratory personnel.

11. All equipment necessary for the above testing must match the existing equipment in the
laboratory and serviced by the Contractor. Contractor’s pricing shall list each piece of
proposed equipment, make and model, and a description of the equipment and its
function. The following list is the equipment that has been tested and validated in the
Bureau of Laboratories and must be serviced by vendor:

Equipment Description

Tecan Infinite F200 Microplate Reader

Tecan Infinite F200 card-specific Red Filters for InPlex®, Excitation 562 nm, Emission
635 nm

Two (2) Life Technologies GeneAmp PCR 9700 Thermal Cyclers (96-well)

Hood AC632LFUVC

Dell PC and Printer

Sorvall Cenrifuge Legend T Rotor Buckets

Sorvall Centrifuge Legend T, Kendro part# 75004367 (Non-Refrigerated Tabletop)
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Rotor (750 mL Swing-Out)

Buckets (Microplate)

Card Buckets and Clips (InPlex™), part 12-173, Plate carriers, Hologic, part 12-172

Hologic CFTR InPlex® Sealer

VWR Hybridization Oven, Model 5420, VWR 25000-000 (Microplate Carousel for
Model 5420, VWR 47746-118

12.

13.

14.

15.

16.

17.

18.

19.

MDCH will contact Hologic Inc. if equipment needs to be serviced. The Contractor will
work with BOL to coordinate service of such equipment.

All reagents necessary for validation/verification shall be provided without cost.
Numbers of samples used in this process will be limited to 300 tests. Therefore, the
Contractor will supply, without cost, enough testing supplies to test at least 300 samples.

Shipping schedules will be provided by the newborn screening laboratory to ensure
enough products are always available and that there is enough refrigerator space to hold
the inventory until it is needed.

All equipment necessary for the above testing for various mutations must be provided
and serviced by the Contractor. All PM services will be provided by vendor. Contractor’s
proposal must include the equipment that is currently in place in the lab. Contractor
must describe each piece of proposed equipment, make and model, a description of the
equipment and its function.

Contractor shall specify all preventive maintenance (PM) to be conducted on proposed
equipment. PM shall be per equipment manufacturer’s instructions. Contractor must
specify which PM can be conducted by MDCH laboratory personnel, and which PM must
be conducted by Contractor or manufacturer’s representative. If a PM task is to be
completed by MDCH laboratory personnel, the Contractor shall specify a description of
the PM task and estimated time for completion. Preventive maintenance costs must be
included in the cost of the test kits and supplies.

There is no PM for the disposables.

Any and all software upgrades will be negotiated. The Contractor must provide on-site
training after each software change, enhancement, or upgrade. The Contractor must
provide and maintain software on the primary equipment set-up and on a backup
computer to be provided by the State of Michigan.

The State is specifying an estimated annual usage for each assay, but shall not offer a
guaranteed number of purchases, whether for the overall contract, per year, or per
quarter.

The Contractor is responsible for providing repair and/or replacement of equipment upon
failure. Repair and/or replacement of equipment must be completed within three (3)
working days of receipt of notice of equipment failure.

Contractor shall have a Michigan sales representative that will meet with MDCH at their
site no less than once per year.

10
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20. Contractor shall be responsible for equipment interface to a Laboratory Information
System (LIMS), upon request. Data output file must be viewable in an Excel format
before it upload into the LIMS (PerkinElmer Specimen Gate).

21. Contractor’s proposal shall specify customer service support available hours.

e The State requires that customer support shall be available between the hours of 8
A.M. and 6 P.M. Eastern Standard Time.

22. Contractor shall provide a toll-free telephone number for customer service related issues,
including but not limited to reporting equipment failures and problems.
Contact: Hologic Tech support at 1-800-442-9892 6#.

1.2.3 _ Quantity
The State is not obligated to purchase in any specific quantity.

1.2.4 Ordering
The State will issue a Purchase Order, which must be approved by the Contract Compliance Inspector, to
order any Deliverable(s). The Contractor is not authorized to begin performance until receipt of a
Purchase Order.

1.2.5 Reserved

1.3 Management and Staffing

1.3.1 Reserved

1.3.2 Reports
The Contractor must submit the following periodic reports to the State: usage reports, including quantity

and dollars for State and MiDEAL members. In addition, the Contractor must provide the following
reports:

a) Contractor shall provide the Contract Compliance Inspector with a field service report after
each site visit by the field representative documenting all work completed. Field service
reports shall be submitted for the following but are not limited to: preventative
maintenance, repairs, and software upgrades

b) Contractor shall have the capability to provide a summary report detailing an annual or
multi-year repair history for each piece of equipment, upon request.

¢) Contractor shall have the capability to provide an annual or multi-year consumables usage
report for all products purchased, upon request.

d) Contractor’s proposal shall specify all standard reports available, and shall specifically state
if they cannot provide all of the reports listed above.

1.3.3 _ Staff, Duties, and Responsibilities
The Contractor shall identify all Key Personnel, including phone number, email and physical address
information where key personnel can be contacted during the Contract performance.

11
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1.3.4 Meetings
The State may request other meetings as it deems appropriate.

1.3.5 Place of Performance
The Contractor must list the location of all facilities that will be involved in performing the Contract:

Full address of place of Owner/operator of facility to be Percent (%) of Contract value to be
performance used performed at listed location
N/A

1.3.6  Reserved

1.3.7 _Binding Commitments
The Contractor must identify its representatives with the authority to make binding commitments on the
Contractor's behalf and state the extent of that authority.

1.3.8 _Training
Training may be required for new employees to the MDCH Bureau of Labs and for any software updates
that may occur. The Contractor must explain its training capabilities and any training that is included in
its bid.

1.3.9 Security
The Contractor may be required to make frequent deliveries to State facilities. The Contractor must
explain how it intends to ensure the security and safety of these facilities, including, but not limited to,
performance of background checks on its personnel. The Contractor must explain how background
checks are performed, what the background check consists of, the name of the company that performs the
background checks, whether the Contractor uses uniforms and 1D badges, etc. If background checks are
performed, the Contractor must provide a document stating that its personnel have satisfactorily
completed a background check and are suitable for State work.

The State may issue State ID badges to the Contractor's delivery personnel or accept the ID badge issued
to delivery personnel by the Contractor. The State may decide to perform an additional background check
under Section 2.4.9, Background Checks. If so, the Contractor must provide a list of all personnel,
including name and date of birth that will be assigned to State work.

1.4 Delivery and Acceptance

1.4.1 Time Frames
All Deliverable(s) must be delivered within 10 Days after receipt of order. The receipt of order date is
governed in the same manner as notices sent under Section 2.3.6, Notices. The Contractor must explain in
detail its various delivery programs (e.g., standard delivery and quick-ship), including any limitations such
as quantity.

1.4.2 _Minimum Order
There are no minimum order requirements.
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1.4.3 Packaging
The Contractor must explain the details of its proposed packaging sizes for the Deliverable(s).

Packaging and containers must meet the current requirements of state and federal law applicable to rail
and motor carrier freight classifications, which will permit application of the lowest freight rate.

1.4.4 Palletizing
Shipments must be palletized whenever possible. Manufacturer's standard 4-way shipping pallets must be

used. The Contractor must explain if it cannot meet these standards.

1.4.5 Delivery Term
Unless specified otherwise below, delivery is governed by Section 2.8.2, Delivery Responsibilities.

The Contractor must quote prices "F.O.B. Destination, within Government Premises™ with transportation
charges prepaid on all orders that meet the minimum order requirement specified in Section 1.4.2,
Minimum Order.

Freight Charges - If the State orders below the minimum order requirement specified in Section 1.4.2,
Minimum Order, or if a Contractor quotes F.O.B. Shipping Point on one-time purchases, the Contractor
must specify the carrier being used.

Where the weight of the shipment is less than 150 Ibs. or where shipments could be separated into smaller
parcels, the Contractor must use the State's current express delivery carrier, which is Federal Express. If
the shipment weighs less than 150 Ibs., but the Deliverable costs $3000 or more, it must be sent by an
appropriate carrier.

If the Contractor fails to follow these shipping instructions, the State will pay the carrier used and deduct
the difference from the Contractor's invoice for the amount that was charged and the amount that would
have been charged if the required carrier had been used.

1.4.6 Acceptance Process
The acceptance process is defined in Section 2.8.4, Acceptance of Deliverable(s), unless
otherwise defined in this section.

1.4.7 Criteria
The State will use the following criteria to determine acceptance of Deliverable(s):

e All kits must meet the quality control requirements of the Bureau of Laboratories. This
includes, but is not limited to expiration dates. Any materials that are damaged or fail to pass
quality control will be returned to the Contractor, at the Contractor’s expense, and replaced at
no charge.

e All products are to be shipped at Bureau of Laboratories request only or with delivery
schedule provided by BOL.

e Exact quantities to be purchased are unknown; however, the Contractor will be required to
furnish all such materials and services as may be ordered during the Contract period.
Quantities specified, if any, are estimates based on prior purchases, and the State is not
obligated to purchase these or any other quantities
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1.5 Proposal Pricing

1.5.1 Pricing

See Attachment A, Pricing.

1.5.2 Quick Payment Terms
The Contractor is encouraged to offer quick payment terms. The number of days must not include
processing time for payment to be received by the Contractor's financial institution.

The Contractor must check one box below:

[ 1] The Contractor will offer a quick payment discount of % off an invoice
if paid within 15 Days from the State's receipt of the invoice or delivery of the
Deliverable(s), whichever is later.

X ] No quick payment discount will be offered.

1.5.3 Price Term

Prices in Attachment A are firm for the term of the Contract.

1.5.4 Tax Excluded from Price

(a) Sales Tax: The State is exempt from sales tax for direct purchases. The Contractor's prices
must not include sales tax. MDCH Grants and Purchasing Division will furnish exemption certificates for
sales tax upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be
reimbursable, if articles purchased under any resulting Contract are used for the State's exclusive use.
Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale
will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code,
the Contractor's prices must not include the Federal Excise Tax.

1.5.5 Invoices
The Contractor must provide a sample invoice that, at a minimum, includes:

(a) Date

(b) PO #

(c) Quantity

(d) Deliverable

(e) Unit Price

(F) Shipping Cost (if any)
(g) Total Price

1.6 Commodity Requirements

1.6.1 Customer Service
The Contractor must confirm whether it is able to receive orders by any of the following methods:
electronically, phone, facsimile transmission, or by written order. If not, the Contractor must explain its
ordering capabilities. The Contractor must have internal controls, approved by MDCH Grants and
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Purchasing Division, to: (a) ensure that only authorized individuals place orders; and (b) verify any orders
that appear to be abnormal.

The Contractor must have: (a) one or more knowledgeable individual(s) specifically assigned to State of
Michigan accounts that will respond to State agency inquiries promptly; and (b) a statewide toll-free
number for customer service calls. If not, the Contractor must explain how it intends to provide customer
service.

The Contractor must identify its’ normal business hours for receiving orders and providing customer
service. “Business Day”, whether capitalized or not, shall mean any day other than a Saturday, Sunday or
State-recognized legal holiday (as identified in the Collective Bargaining Agreement for State employees)
from 8:00 a.m. MI time through 5:00 p.m. MI time unless otherwise stated. In addition, the Contractor
must provide a list of holidays that are observed and other days (if any) where the Contractor is closed

A policy must exist for responding to after-hours customer service needs. Contractors must provide a
statement regarding after-hours support. A separate Microsoft Word document may be used to respond to
this requirement.

1.6.2 _Research and Development
The Contractor must explain its ability to invest in new research and development.

1.6.3 _ Quality Assurance Program
The Contractor must explain its Quality Assurance Program(s). The Contractor must advise how the
State will be notified of any recalls, product changes or product discontinuations.

1.6.4 Warranty for Deliverable(s)
The Contractor must explain its warranty as required by Section 2.13, Warranties. The Contractor must
explain the process for reporting warranty issues and how it will handle any repairs or replacements.

1.6.5  Special Incentives
The Contractor must explain any special incentives that the Contractor is offering, such as return policies,
trade-in programs, quantity discounts, etc.

1.6.6  Energy Efficiency
The State prefers to purchase energy-efficient products, including "Energy Star" certified products. The
Contractor must explain if it intends to provide energy-efficient or "Energy Star" certified products.

1.6.7 __Environmental Requirements
The State prefers to purchase products that impact the environment less than competing products.
Environmental components that may be considered include: recycled content, recyclability, and the
presence of undesirable materials in the products, especially persistent, bioaccumulative, and toxic
chemicals. The Contractor must explain if it intends to provide such products, including any relevant
third-party certification (such as Green Seal, etc.).

1.6.8 Recycled Content and Recyclability

(a) Deliverable(s). Without compromising performance or quality, the State prefers
Deliverable(s) containing higher percentages of recycled materials. The Contractor must indicate an
estimate of the percentage of recycled materials, if any, contained in each Deliverable:
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% (total estimated percentage of recovered material)
% (estimated percentage of post-consumer material)
% (estimated percentage of post-industrial waste)

(b) Packaging. The State prefers packaging materials that:
(i) are made from recycled content that meets or exceeds all federal and state recycled
content guidelines (currently 35% post-consumer for all corrugated cardboard);
(if) minimize or eliminate the use of polystyrene and other difficult to recycle materials;
(iif) minimize or eliminate the use of packaging and containers or, in the alternative,
minimize or eliminate the use of non-recyclable packaging and containers;
(iv) provide for a return program where packaging can be returned to a specific location
for recycling; and
(v) contain materials that are easily recyclable in Michigan.

The Contractor must explain if it intends to offer packaging materials that meet one or more of these
criteria.

1.6.9 Materials Identification and Tracking

(a) Hazardous Chemical Identification. The Contractor must list any hazardous chemical, as
defined in 40 CFR 8370.2, to be delivered. Each hazardous chemical must be properly identified,
including any applicable identification number, such as a National Stock Number or Special Item
Number. Material Safety Data Sheets must be submitted in accordance with the federal Emergency
Planning and Community Right-to-Know Act, 42 USC 11001 et seq., as amended. This list must be
updated whenever any other chemical to be delivered is hazardous.

Chemical Identification Number
(if none, enter ‘None")

(b) Mercury Content. Under MCL 18.1261d, the Contractor must offer mercury-free products
whenever possible. The Contractor must explain if it intends to provide products containing mercury and
whether cost competitive alternatives exist. If cost competitive alternatives do not exist, the Contractor
must disclose the amount or concentration of mercury and justification as to why this particular product is
essential. All products containing mercury must be labeled as containing mercury.

(c) Brominated Flame Retardants. The State prefers to purchase products that do not contain
brominated flame retardants (BFRs) whenever possible. The Contractor must disclose whether the
products contain BFRs.

(d) Environmental Permits and Requirements. The Contractor must disclose whether any of
its facilities are in violation of any environmental laws. The Contractor must immediately notify MDCH
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Grants and Purchasing Division of the receipt of any EPA, State, or local agency communication
indicating that any of the Contractor's facilities are in violation of applicable environmental laws.

1.7 Extended Purchasing

1.71 MIiDEAL
The Management and Budget Act, MCL 18.1263, permits the State to provide purchasing services to any
city, village, county, township, school district, intermediate school district, non-profit hospital, institution
of higher education, or community or junior college (MiDEAL Members). A current listing of approved
MiDEAL Members is available at: www.michigan.gov/mideal. Estimated requirements for MiDEAL
Members are not included in the quantities shown in this RFP.

The Contractor must check one box below:

[ ] Deliverable(s) will be supplied to the State and MiDEAL Members according to
the terms and prices quoted, subject to Section 2.22.1, MiDEAL Requirements.

[X ] Deliverable(s) will not be supplied to MiDEAL Members.

1.7.2 Reserved
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Article 2 — Terms and Conditions

2.1 Contract Term

2.1.1 Contract Term
The Contract term begins October 1, 2013 and expires September 30, 2016. All outstanding Purchase
Orders will expire upon the termination of the Contract for any of the reasons listed in Section 2.186,
Termination by the State, unless otherwise agreed to in writing by MDCH Grants and Purchasing
Division. Absent an early termination, Purchase Orders issued, but not expired, by the end of the
Contract's term will remain in effect until the next September 30.

2.1.2 Options to Renew
This Contract may be renewed for up to two (2) additional one-year period(s). Renewal must be by
mutual written agreement of the parties, not less than 30 days before expiration of the Contract.

2.2 Payments and Taxes

2.2.1 Fixed Prices for Deliverable(s)
Prices are fixed for all Deliverable(s) and for all of the associated payment milestones and amounts.

2.2.2 _Payment Deadlines
Undisputed invoices will be due and payable by the State, in accordance with the State's standard
payment procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt.

2.2.3  Reserved

2.2.4 Reserved

2.2.5 Final Payment and Waivers
The Contractor's acceptance of final payment by the State constitutes a waiver of all claims by the
Contractor against the State for payment under this Contract, other than those claims previously filed in
writing on a timely basis and still disputed. For other claims, final payment by the State will not
constitute a waiver by either party of any rights as to the other party's continuing obligations, nor will it
constitute a waiver of any claims under this Contract, including claims for Deliverable(s) not reasonably
known to be defective or substandard.

2.2.6 _ Electronic Payment Requirement
As required by MCL 18.1283a, the Contractor must electronically register with the State at
http://www.michigan.gov/cpexpress to receive electronic fund transfer (EFT) payments.

2.2.7 Employment Taxes
The Contractor must collect and pay all applicable federal, state, and local employment taxes.

2.2.8  Sales and Use Taxes
The Contractor must register and remit sales and use taxes on taxable sales of tangible personal property
or services delivered into the State. If the Contractor lacks sufficient presence in Michigan to be required
to register and pay taxes, it must do so on a voluntary basis. The requirement to register and remit sales
and use taxes extends to (a) all members of a "controlled group of corporations” as defined in § 1563(a)
of the Internal Revenue Code, 26 USC 1563(a), and applicable regulations; and (b) all organizations
under common control that make sales at retail for delivery into the State. Any United States Department
of Treasury regulation that references "two or more trades or businesses under common control™ includes
organizations such as sole proprietorships, partnerships (as defined in § 7701(a)(2) of the Internal
Revenue Code, 26 USC 7701(a)(2)), trusts, estates, corporations, or limited liability companies.
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2.3 Contract Administration

2.3.1 lIssuing Office
This Contract is issued by MDCH Grants and Purchasing Division on behalf of The Michigan
Department of Community Health (State). MDCH Grants and Purchasing Division is the only entity
authorized to modify the terms and conditions of this Contract, including the prices and
specifications. The Contract Administrator within MDCH Grants and Purchasing Division for this
Contract is:

Shirley Martin

Purchasing Section

Michigan Department of Community Health
Lewis Cass Building, 4" Floor

320 S. Walnut Street

Lansing, M1 48913

Email: martins@michigan.gov

Phone: 517-241-2305

2.3.2 _ Contract Compliance Inspector
The Contract Compliance Inspector, named below, will monitor and coordinate Contract activities on a
day-to-day basis. However, monitoring of this Contract implies no authority to modify the terms and
conditions of this Contract, including the prices and specifications.

Gregory Rivet, Manager

Purchasing Section

Michigan Department of Community Health
Lewis Cass Building, 4™ Floor

320 S. Walnut Street

Lansing, MI 48913

Email: rivetg@michigan.gov

Phone: 517-335-5096

2.3.3 _ Project Manager
The Project Manager, named below, will oversee the project. However, management of the project
implies no authority to modify the terms and conditions of this Contract, including the prices and

specifications.

Connie Good, Accounting Technician

Department of Community Health-Bureau of Laboratories
3350 N. Martin Luther King Jr. Blvd., Lansing, MI 48906
Email: goodc@michigan.gov

Phone: 517-335-8058

Fax: 517-335-9776

2.3.4  Contract Changes

(a) If the State requests or directs the Contractor to provide any Deliverable(s) that the Contractor
believes are outside the scope of the Contractor's responsibilities under the Contract, the Contractor must
notify the State before performing the requested activities. If the Contractor fails to notify the State, any
activities performed will be considered in-scope and not entitled to additional compensation or time. If
the Contractor begins work outside the scope of the Contract and then ceases performing that work, the
Contractor must, at the request of the State, retract any out-of-scope work that would adversely affect the
Contract.
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(b) The State or the Contractor may propose changes to the Contract. If the Contractor or the
State requests a change to the Deliverable(s) or if the State requests additional Deliverable(s), the
Contractor must provide a detailed outline of all work to be done, including tasks, timeframes, listing of
key personnel assigned, estimated hours for each individual per Deliverable, and a complete and detailed
cost justification. If the parties agree on the proposed change, MDCH Grants and Purchasing Division
will prepare and issue a notice that describes the change, its effects on the Deliverable(s), and any
affected components of the Contract (Contract Change Notice).

(c) No proposed change may be performed until MDCH Grants and Purchasing Division issues a
duly executed Contract Change Notice for the proposed change.

2.3.5 Reserved

2.3.6 _ Notices
All notices and other communications required or permitted under this Contract must be in writing and
will be considered given when delivered personally, by fax (if provided) or by e-mail (if provided), or by
registered mail, return receipt requested, addressed as follows (or any other address that is specified in
writing by either party):

If to State:

Gregory Rivet, Manager

Grants and Purchasing Section
Department of Community Health
Lewis Cass Building, 4" Floor
320 S. Walnut Street

Lansing, MI 48913

Email: rivetg@michigan.gov
Phone: 517-335-5096

Delivery by a nationally recognized overnight express courier will be treated as personal delivery.

2.3.7 __Covenant of Good Faith
Each party must act reasonably and in good faith. Unless otherwise provided in this Contract, the parties
will not unreasonably delay, condition or withhold their consent, decision, or approval any time it is
requested or reasonably required in order for the other party to perform its responsibilities under the
Contract.

2.3.8 _ Assignments
Contractor may not assign this Contract, to any other party, without the prior approval of the State. Upon
notice to Contractor, the State, in its sole discretion, may assign in whole or in part, its rights or
responsibilities under this Contract to any other party. If the State determines that a novation of the
Contract to a third party is necessary, Contractor will agree to the novation, provide all necessary
documentation and signatures, and continue to perform, with the third party, its obligations under the
Contract.

2.3.9 Equipment
The State will not provide equipment and resources unless specifically identified in the Statement(s) of
Work or other Contract exhibits.

2.3.10 Reserved
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2.4 Contract Management

2.4.1 Contractor Personnel Qualifications
All persons assigned by the Contractor to perform work must be employees of the Contractor or its
majority-owned subsidiaries, or a State-approved Subcontractor, and must be fully qualified to perform
the work assigned to them. The Contractor must include this requirement in any subcontract.

2.4.2 Reserved

2.4.3 Removal or Reassignment of Personnel at the State's Request
The State may require the Contractor to remove or reassign personnel if the State has legitimate, good-
faith reasons articulated in a notice to the Contractor. Replacement personnel must be fully qualified for
the position. If the State exercises this right, and the Contractor cannot immediately replace the removed
personnel, the State agrees to an equitable adjustment in schedule or other terms that may be affected.

2.4.4 Contractor Personnel Location
Subject to availability, the State may allow selected Contractor personnel to use State office space.

2.4.5 Contractor Identification
The Contractor's employees must be clearly identifiable while on State property by wearing a State-issued
badge, and must clearly identify themselves and the company they work for whenever making contact
with State personnel by telephone or other means.

2.4.6  Cooperation with Third Parties
The Contractor must cooperate with the State and its agents and other contractors, including the State's
quality assurance personnel. The Contractor must provide reasonable access to its personnel, systems,
and facilities related to the Contract to the extent that access will not interfere with or jeopardize the
safety or operation of the systems or facilities.

2.4.7 _ Relationship of the Parties
The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of the Contractor, is an employee, agent or servant of the State. The Contractor will
be solely and entirely responsible for its acts and the acts of its agents, employees, and servants, during
the performance of the Contract.

2.4.8 Contractor Return of State Equipment/Resources
The Contractor must return to the State any State-furnished equipment, facilities and other resources
when no longer required for the Contract in the same condition as when provided by the State, reasonable
wear and tear excepted.

2.4.9 Background Checks
The State may investigate the Contractor's personnel before granting access to State facilities and
systems. The scope of the background check is at the discretion of the State and the results will be used
to determine eligibility for working within State facilities and systems. The investigations will include a
Michigan State Police background check (ICHAT) and may include a Criminal Justice Information
Services (CJIS) fingerprint check. Proposed Contractor personnel may be required to complete and
submit an RI-8 Fingerprint Card for the CJIS fingerprint check.

2.4.10 Compliance With State Policies
All Contractor personnel must comply with the State's security and acceptable use policies for State IT
equipment and resources, available at http://www.michigan.gov/cybersecurity/0,1607,7-217-
34395 34476---,00.html. Contractor personnel must agree to the State's security and acceptable use
policies before the State grants access to its IT equipment and resources. The Contractor must provide

21



391B4300004

these policies to prospective personnel before requesting access from the State. Contractor personnel
must comply with all physical security procedures in State facilities.

2.5 Subcontracting by Contractor

2.5.1 Contractor Responsible
The Contractor is responsible for the completion of all Deliverable(s). The State will consider the
Contractor to be the sole point of contact with regard to all contractual matters, including payment of any
charges for Deliverable(s). The Contractor must make all payments to its Subcontractors or suppliers.
Except as otherwise agreed in writing, the State is not obligated to make payments for the Deliverable(s)
to any party other than the Contractor.

2.5.2 Reserved

2.5.3 _ Subcontract Requirements
Except where specifically approved by the State, Contractor must include the obligations in Sections
2.24.2, Media Releases, 2.4, Contract Management, 2.11, Confidentiality, 2.12, Records and Inspections,
2.13, Warranties, 2.14, Insurance, and 2.23, Laws, in all of its agreements with Subcontractors.

2.5.4 Competitive Selection
Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of this Contract.

2.6 Reserved

2.7 Performance

2.7.1 _Time of Performance

(a) The Contractor must within 48 hours notify the State upon becoming aware of any
circumstances that may reasonably be expected to jeopardize the completion of any Deliverable(s) by the
scheduled due dates in the latest State-approved delivery schedule and must inform the State of the
projected actual delivery date.

(b) If the Contractor believes that a delay in performance by the State has caused or will cause
the Contractor to be unable to perform its obligations according to specified Contract time periods, the
Contractor must immediately notify the State and, to the extent practicable, continue to perform its
obligations according to the Contract time periods. The Contractor will not be in default for a delay in
performance to the extent the delay is caused by the State.

2.7.2 Reserved

2.7.3 Reserved

2.7.4 Excusable Failure
Neither party will be liable for any default, damage or delay in the performance of its obligations that is
caused by government regulations or requirements, power failure, electrical surges or current fluctuations,
war, forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers'
failures, acts or omissions of common carriers, fire, riots, civil disorders, labor disputes, embargoes,
injunctions (provided the injunction was not issued as a result of any fault or negligence of the party
seeking to have its default or delay excused), or any other cause beyond the reasonable control of a party;
provided the non-performing party and any Subcontractors are without fault in causing the default or
delay, and the default or delay could not have been prevented by reasonable precautions and cannot
reasonably be circumvented by the non-performing party through the use of alternate sources,
workaround plans, or other means, including disaster recovery plans.
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If a party does not perform its contractual obligations for any of the reasons listed, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the
circumstances prevail. The non-performing party must promptly notify the other party immediately after
the excusable failure occurs, and when it abates or ends. Both parties must use commercially reasonable
efforts to resume performance.

If any of the reasons listed substantially prevent, hinder, or delay the Contractor's performance of the
Deliverable(s) for more than 10 Days, and the State reasonably determines that performance is not likely
to be resumed within a period of time that is satisfactory to the State, the State may: (a) procure the
affected Deliverable(s) from an alternate source without liability for payment so long as the delay in
performance continues; or (b) terminate any portion of the Contract so affected and equitably adjust
charges payable to the Contractor to reflect those Deliverable(s) that are terminated. The State must pay
for all Deliverable(s) for which Final Acceptance has been granted before the termination date.

The Contractor will not have the right to any additional payments from the State as a result of any
Excusable Failure or to payments for Deliverable(s) not provided as a result of the Excusable Failure.

The Contractor will not be relieved of a default or delay caused by acts or omissions of its Subcontractors
except to the extent that a Subcontractor experiences an Excusable Failure and the Contractor cannot
reasonably circumvent the effect of the Subcontractor's default or delay in performance through the use of
alternate sources, workaround plans, or other means, including disaster recovery plans.

2.8 Acceptance of Deliverable(s)

2.8.1 Quality Assurance
By tendering any Deliverable to the State, the Contractor certifies to the State that () it has performed
reasonable quality assurance activities; (b) it has performed any reasonable testing; and (c) it has
corrected all material deficiencies discovered during the quality assurance activities and testing. To the
extent that testing occurs at State Locations, the State is entitled to observe and otherwise participate in
the testing.

2.8.2  Delivery Responsibilities
Unless otherwise specified by the State in Section 1.4.5, Delivery Term, the following are applicable to
all deliveries:

(@) The Contractor is responsible for delivering the Deliverable(s) by the applicable delivery date
to the location(s) specified in the SOW or individual Purchase Order.

(b) The Contractor must ship the Deliverable(s) "F.O.B. Destination, within Government
Premises."

(c) The State will examine all packages at the time of delivery. The quantity of packages
delivered must be recorded and any obvious visible or suspected damage must be noted at the time of
delivery using the shipper's delivery document(s) and appropriate procedures to record the damage.

2.8.3  Process for Acceptance of Deliverable(s)
The State's review period for acceptance of the Deliverable(s) is governed by the applicable Statement of
Work, and if the Statement of Work does not specify the State's review period, it is by default 30 Days for
a Deliverable (State Review Period). The State will notify the Contractor by the end of the State Review
Period that either:

(@) the Deliverable is accepted in the form delivered by the Contractor;

(b) the Deliverable is accepted, but noted deficiencies must be corrected; or

(c) the Deliverable is rejected along with notation of any deficiencies that must be corrected
before acceptance of the Deliverable.
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If the State delivers to the Contractor a notice of deficiencies, the Contractor will correct the described
deficiencies and within 30 Days resubmit the Deliverable(s) with an explanation that demonstrates all
corrections have been made to the original Deliverable(s). The Contractor's correction efforts will be
made at no additional charge. Upon receipt of a corrected Deliverable from the Contractor, the State will
have a reasonable additional period of time, not to exceed 30 Days, to accept the corrected Deliverable.

2.8.4  Acceptance of Deliverable(s)

(a) The State's obligation to comply with any State Review Period is conditioned on the timely
delivery of the Deliverable(s). The State Review Period will begin on the first Business Day following
the State's receipt of the Deliverable(s).

(b) The State may inspect the Deliverable to confirm that all components have been delivered
without material deficiencies. If the State determines that the Deliverable or one of its components has
material deficiencies, the State may reject the Deliverable without performing any further inspection or
testing.

(c) The State will only approve a Deliverable after confirming that it conforms to and performs
according to its specifications without material deficiency. The State may, in its discretion, conditionally
approve a Deliverable that contains material deficiencies if the State elects to permit the Contractor to
correct those deficiencies post-approval. The Contractor remains responsible for working diligently to
correct, within a reasonable time at the Contractor's expense, all deficiencies in the Deliverable that
remain outstanding at the time of State approval.

(d) If, after three opportunities the Contractor is unable to correct all deficiencies, the State may:
(i) demand that the Contractor cure the failure and give the Contractor additional time to do so at the sole
expense of the Contractor; (ii) keep the Contract in force and perform, either itself or through other
parties, whatever the Contractor has failed to do, and recover the difference between the cost to cure the
deficiency and the Contract price plus an additional amount equal to 10% of the State's cost to cure the
deficiency; or (iii) fully or partially terminate the Contract for default by giving notice to the Contractor.
Notwithstanding the foregoing, the State cannot use, as a basis for exercising its termination rights under
this Section, deficiencies discovered in a repeat State Review Period that could reasonably have been
discovered during a prior State Review Period.

(e) The State, at any time and in its reasonable discretion, may reject the Deliverable without
notation of all deficiencies if the acceptance process reveals deficiencies in a sufficient quantity or of a
sufficient severity that renders continuing the process unproductive or unworkable.

2.8.5 Reserved

2.8.6 Reserved

2.8.7 Final Acceptance
Unless otherwise stated in the Statement of Work, "Final Acceptance™ of a Deliverable occurs when that
Deliverable has been accepted by the State following the applicable State Review Period.

2.9 Reserved

2.10  Reserved

2.11  Confidentiality

2.11.1 Confidential Information
As used in this Section, "Confidential Information" means all information of the parties, except
information that is:
(a) disclosable under the Michigan Freedom Of Information Act (FOIA);
(b) now available or becomes available to the public without breach of this Contract;
(c) released in writing by the disclosing party;
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(d) obtained from a third party or parties having no obligation of confidentiality with respect to
such information;

(e) publicly disclosed pursuant to federal or state law; or

(f) independently developed by the receiving party without reference to Confidential Information
of the furnishing party.

2.11.2 Protection and Destruction of Confidential Information

(a) Each party must use the same care to prevent unauthorized disclosure of Confidential
Information as it uses to prevent disclosure of its own information of a similar nature, but in no event less
than a reasonable degree of care. Neither the Contractor nor the State will: (i) make any use of the
Confidential Information of the other except as contemplated by this Contract; (ii) acquire any interest or
license in or assert any lien against the Confidential Information of the other; or (iii) if requested to do so,
refuse for any reason to promptly return the other party's Confidential Information.

(b) Each party will limit disclosure of the other party's Confidential Information to employees,
agents, and Subcontractors who must have access to fulfill the purposes of this Contract. Disclosure to,
and use by, a Subcontractor is permissible where: (i) use of a Subcontractor is authorized under this
Contract; (ii) the disclosure is necessary or otherwise naturally occurs in connection with work that is
within the Subcontractor's scope of responsibility; and (iii) Contractor obligates the Subcontractor in a
written contract to maintain the State's Confidential Information in confidence. At the State's request, any
employee of Contractor and of any Subcontractor having access to the State's Confidential Information
may be required to execute a separate agreement to be bound by the confidentiality requirements of this
Section.

(c) Upon termination of the Contract, Contractor must promptly return the State's Confidential
Information or certify to the State that Contractor has destroyed all of the State's Confidential
Information.

2.11.3 Exclusions
The provisions of Section 2.11, Confidentiality, will not apply where the receiving party is required by
law to disclose the other party's Confidential Information, provided that the receiving party: (i) promptly
provides the furnishing party with notice of the legal request; and (ii) assists the furnishing party in
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.11.4 No Obligation to Disclose
Nothing contained in Section 2.11, Confidentiality, will be construed as obligating a party to disclose any
particular Confidential Information to the other party.

2.11.5 Security Breach Notification
If Contractor breaches this Section, it must (i) promptly cure any deficiencies in Contractor's internal
security controls; and (ii) comply with any applicable federal and state laws and regulations pertaining to
unauthorized disclosures. Contractor and the State will cooperate to mitigate, to the extent practicable,
the effects of any breach, intrusion, or unauthorized access, use, or disclosure. Contractor must notify the
State of any unauthorized use or disclosure of Confidential Information, whether suspected or actual,
within 10 days of becoming aware of the use or disclosure or a shorter time period as is reasonable under
the circumstances. The State may require Contractor to purchase credit monitoring services for any
individuals affected by the breach.

2.12  Records and Inspections

2.12.1 Reserved

2.12.2 Retention of Records
(a) The Contractor must retain all financial and accounting records related to this Contract for a
period of seven years after the Contractor performs any work under this Contract (Audit Period).
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(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the
end of the Audit Period, the Contractor must retain the records until all issues arising out of the audit,
litigation, or other action are resolved or until the end of the Audit Period, whichever is later.

2.12.3 Examination of Records
The State, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's records
that relate to this Contract. The State does not have the right to review any information deemed
confidential by the Contractor if access would require the information to become publicly available. This
requirement also applies to the records of any parent, affiliate, or subsidiary organization of the
Contractor, or any Subcontractor that performs services in connection with this Contract.

2.12.4 Audit Resolution
If necessary, the Contractor and the State will meet to review any audit report promptly after its issuance.
The Contractor must respond to each report in writing within 30 days after receiving the report, unless the
report specifies a shorter response time. The Contractor and the State must develop, agree upon, and
monitor an action plan to promptly address and resolve any deficiencies, concerns, or recommendations in
the report.

2.12.5 Errors

() If an audit reveals any financial errors in the records provided to the State, the amount in error
must be reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid
or refunded in full. However, a credit or debit may not be carried forward for more than four invoices or
beyond the termination of the Contract. If a balance remains after four invoices, the remaining amount
will be due as a payment or refund within 45 days of the last invoice on which the balance appeared or
upon termination of the Contract, whichever is earlier.

(b) In addition to other available remedies, if the difference between the State's actual payment
and the correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay
all reasonable audit costs.

2.13  Warranties

2.13.1 Warranties and Representations
The Contractor represents and warrants:

(a) Itis capable of fulfilling and will fulfill all of its obligations under this Contract. The
performance of all obligations under this Contract must be provided in a timely, professional, and
workmanlike manner and must meet the performance and operational standards required under this
Contract.

(b) The Contract appendices, attachments, and exhibits identify the equipment, software, and
services necessary for the Deliverable(s) to comply with the Contract's requirements.

(c) Itis the lawful owner or licensee of any Deliverable licensed or sold to the State by
Contractor or developed by the Contractor for this Contract, and Contractor has all of the rights necessary
to convey to the State the ownership rights or licensed use, as applicable, of any Deliverable(s). None of
the Deliverable(s) provided by Contractor to the State, nor their use by the State, will infringe the patent,
trademark, copyright, trade secret, or other proprietary rights of any third party.

(d) If the Contractor procures any equipment, software, or other Deliverable(s) for the State
(including equipment, software, and other Deliverable(s) manufactured, re-marketed or otherwise sold by
the Contractor or under the Contractor's name), then the Contractor must assign or otherwise transfer to
the State or its designees, or afford the State the benefits of, any manufacturer's warranty for the
Deliverable(s).

(e) The Contract signatory has the authority to enter into this Contract on behalf of the
Contractor.

(F) Itis qualified and registered to transact business in all locations where required.
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(9) Neither the Contractor nor any affiliates, nor any employee of either, has, will have, or will
acquire, any interest that would conflict in any manner with the Contractor's performance of its duties and
responsibilities to the State or otherwise create an appearance of impropriety with respect to the award or
performance of this Contract. The Contractor must notify the State about the nature of any conflict or
appearance of impropriety within two days of learning about it.

(h) Neither the Contractor nor any affiliates, nor any employee of either, has accepted or will
accept anything of value based on an understanding that the actions of the Contractor, its affiliates, or its
employees on behalf of the State would be influenced. The Contractor must not attempt to influence any
State employee by the direct or indirect offer of anything of value.

(i) Neither the Contractor nor any affiliates, nor any employee of either, has paid or agreed to pay
any person, other than bona fide employees and consultants working solely for the Contractor or the
affiliate, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon
or resulting from the award or making of this Contract.

(i) The Contractor arrived at its proposed prices independently, without communication or
agreement with any other Contractor for the purpose of restricting competition. The Contractor did not
knowingly disclose its quoted prices for this Contract to any other Contractor before the award of the
Contract. The Contractor made no attempt to induce any other person or entity to submit or not submit a
proposal for the purpose of restricting competition.

(k) All financial statements, reports, and other information furnished by the Contractor to the
State in connection with the award of this Contract fairly and accurately represent the Contractor's
business, properties, financial condition, and results of operations as of the respective dates covered by
the financial statements, reports, or other information. There has been no material adverse change in the
Contractor's business, properties, financial condition, or results of operation.

(D All written information furnished to the State by or for the Contractor in connection with the
award of this Contract is true, accurate, and complete, and contains no false statement of material fact nor
omits any material fact that would make the submitted information misleading.

(m) It will immediately notify MDCH Grants and Purchasing Division if any of the
certifications, representations, or disclosures made in the Contractor's original bid response change after
the Contract is awarded.

2.13.2 Warranty of Merchantability
The Deliverable(s) provided by the Contractor must be merchantable.

2.13.3 Warranty of Fitness for a Particular Purpose
The Deliverable(s) provided by the Contractor must be fit for the purpose(s) identified in this Contract.

2.13.4 Warranty of Title
The Contractor must convey good title to any Deliverable(s) provided to the State. All Deliverable(s)
provided by the Contractor must be delivered free from any security interest, lien, or encumbrance of
which the State, at the time of contracting, has no knowledge. Deliverable(s) provided by the Contractor
must be delivered free of any rightful claim of infringement by any third person.

2.13.5 Reserved

2.13.6 _New Deliverable(s)
The Contractor must provide new Deliverable(s) where the Contractor knows or has the ability to select
between new or like-new Unless specified in Article 1, Statement of Work, equipment that is assembled
from new or serviceable used parts that are like new in performance is acceptable only where the
Contractor does not have knowledge or the ability to select one or the other.

2.13.7 Prohibited Products
Shipping of salvage, distressed, outdated, or discontinued goods to any State agency will be considered a
material default by the Contractor. The brand and product number offered for all items will remain
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consistent for the term of the Contract, unless MDCH Grants and Purchasing Division has approved a
change order under Section 2.3.4, Contract Changes.

2.13.8 Consequences For Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in
Section 2.13, Warranties, the breach may be considered a material default.

2.14

Insurance

2.14.1 Liability Insurance

For the purpose of this Section, "State" includes its departments, divisions, agencies, offices,
commissions, officers, employees, and agents.

(a) The following apply to all insurance requirements:

(i) The State, in its sole discretion, may approve the use of a fully-funded self-insurance program
in place of any specified insurance identified in this Section.

(i) Where specific coverage limits are listed in this Section, they represent the minimum
acceptable limits. If the Contractor's policy contains higher limits, the State is entitled to
coverage to the extent of the higher limits. The minimum limits of coverage specified are not
intended, and may not be construed to limit any liability or indemnity of the Contractor to any
indemnified party or other persons.

(iii) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer
cancels or significantly reduces any required insurance without the State's approval, the State
may, after giving the Contractor at least 30 days notice, pay the premium or procure similar
insurance coverage from another company or companies. The State may deduct any part of the
cost from any payment due the Contractor, or require the Contractor to pay that cost upon
demand.

(iv) In the event the State approves the representation of the State by the insurer's attorney, the
attorney may be required to be designated as a Special Assistant Attorney General by the
Michigan Attorney General.

(b) The Contractor must:

(i) provide proof that it has obtained the minimum levels of insurance coverage indicated or
required by law, whichever is greater. The insurance must protect the State from claims that are
alleged or may arise or result from the Contractor's or a Subcontractor's performance, including
any person directly or indirectly employed by the Contractor or a Subcontractor, or any person for
whose acts the Contractor or a Subcontractor may be liable.

(ii) waive all rights against the State for the recovery of damages that are covered by the
insurance policies the Contractor is required to maintain under this Section. The Contractor's
failure to obtain and maintain the required insurance will not limit this waiver.

(iii) ensure that all insurance coverage provided relative to this Contract is primary and non-
contributing to any comparable liability insurance (including self-insurance) carried by the State.
(iv) obtain insurance, unless the State approves otherwise, from any insurer that has an A.M.
Best rating of "A" or better and a financial size of VII or better, or if those ratings are not
available, a comparable rating from an insurance rating agency approved by the State. All
policies of insurance must be issued by companies that have been approved to do business in the
State.

(v) maintain all required insurance coverage throughout the term of this Contract and any
extensions. However, in the case of claims-made Commercial General Liability policies, the
Contractor must secure tail coverage for at least three years following the termination of this
Contract.

(vi) pay all deductibles.

(vii) pay for and provide the type and amount of insurance checked & below:
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| (A) Commercial General Liability Insurance
Minimal Limits:
$2,000,000 General Aggregate Limit other than Products/Completed Operations;
$2,000,000 Products/Completed Operations Aggregate Limit;
$1,000,000 Personal & Advertising Injury Limit; and
$1,000,000 Each Occurrence Limit.

Deductible maximum:
$50,000 Each Occurrence

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the Commercial General
Liability certificate. The Contractor also agrees to provide evidence that insurance policies
contain a waiver of subrogation by the insurance company.

O (B) Umbrella or Excess Liability Insurance
Minimal Limits:
$10,000,000 General Aggregate

Additional Requirements:
Umbrella or Excess Liability limits must at least apply to the insurance required in (A), General
Commercial Liability. The Contractor must list the State of Michigan, its departments, divisions,
agencies, offices, commissions, officers, employees, and agents as additional insureds on the
certificate. The Contractor also agrees to provide evidence that insurance policies contain a
waiver of subrogation by the insurance company.

M (C) Motor Vehicle Insurance

Minimal Limits:
If a motor vehicle is used in relation to the Contractor's performance, the Contractor must have
vehicle liability insurance on the motor vehicle for bodily injury and property damage as required
by law.

O (D) Hired and Non-Owned Motor Vehicle Coverage
Minimal Limits:
$1,000,000 Per Accident

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees, and agents as additional insureds on the vehicle liability
certificate. The Contractor must also provide evidence that insurance policies contain a waiver of
subrogation by the insurance company.

(E) Workers' Compensation Insurance

Minimal Limits:
The Contractor must provide Workers' Compensation coverage according to applicable laws
governing work activities in the state of the Contractor's domicile. If the applicable coverage is
provided by a self-insurer, the Contractor must provide proof of an approved self-insured
authority by the jurisdiction of domicile.

For employees working outside of the state of the Contractor's domicile, the Contractor must
provide certificates of insurance proving mandated coverage levels for the jurisdictions where the
employees' activities occur.
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Additional Requirements:
The Contractor must provide the applicable certificates of insurance and a list of states where the
coverage is applicable. Contractor must provide proof that the Workers' Compensation insurance
policies contain a waiver of subrogation by the insurance company, except where such a
provision is prohibited or limited by the laws of the jurisdiction in which the work is to be
performed.

M (F) Employers Liability Insurance
Minimal Limits:

$100,000 Each Accident;

$100,000 Each Employee by Disease

$500,000 Aggregate Disease

Additional Requirements:
The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees, and agents as additional insureds on the certificate.

2.14.2 Reserved

2.14.3 Certificates of Insurance and Other Requirements
Before the Contract is signed, and not less than 20 days before the insurance expiration date every year
thereafter, the Contractor must provide evidence that the State and its agents, officers, and employees are
listed as additional insureds under each commercial general liability and commercial automobile liability
policy. The Contractor must provide MDCH Grants and Purchasing Division with all applicable
certificates of insurance verifying insurance coverage or providing satisfactory evidence of self-insurance
as required in Section 2.14.1, Liability Insurance. Each certificate must be on the standard "accord" form
or equivalent and MUST CONTAIN THE APPLICABLE CONTRACT OR PURCHASE ORDER
NUMBER. Each certificate must be prepared and submitted by the insurer and must contain a provision
indicating that the coverage afforded will not be cancelled, materially changed, or not renewed without 30
days prior notice, except for 10 days for nonpayment of premium, to the Director of MDCH Grants and
Purchasing Division. The notice to the Director of MDCH Grants and Purchasing Division must include
the applicable Contract or Purchase Order number.

2.15  Indemnification

2.15.1 General Indemnification
The Contractor must indemnify, defend, and hold the State harmless from liability, including all claims
and losses, and all related costs and expenses (including reasonable attorneys' fees and costs of
investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person,
firm, or corporation that may be injured or damaged by the Contractor in the performance of this Contract
and that are attributable to the negligence or tortious acts of the Contractor, any of its subcontractors, or
by anyone else for whose acts any of them may be liable.

2.15.2 Reserved

2.15.3 Employee Indemnification
In any claims against the State, its departments, agencies, commissions, officers, employees, and agents,
by any employee of the Contractor or any of its subcontractors, the indemnification obligation will not be
limited in any way by the amount or type of damages, compensation, or benefits payable by or for the
Contractor or any of its subcontractors under worker's disability compensation acts, disability benefit acts,
or other employee benefit acts. This indemnification clause is intended to be comprehensive. Any
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overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not
intended to limit the scope of indemnification under any other provisions.

2.15.4 Patent/Copyright Infringement Indemnification

(&) The Contractor must indemnify and hold the State harmless from liability, including all
claims and losses, and all related costs and expenses (including reasonable attorneys' fees and costs of
investigation, litigation, settlement, judgments, interest, and penalties) resulting from any action
threatened or brought against the State to the extent that the action is based on a claim that any piece of
equipment, software, commodity, or service supplied by the Contractor or its subcontractors, or its
operation, use, or reproduction, infringes any United States patent, copyright, trademark or trade secret of
any person or entity.

(b) If, in the State's or the Contractor's opinion, any piece of equipment, software, commodity or
service supplied by the Contractor or its subcontractors, or its operation, use, or reproduction, is likely to
become the subject of an infringement claim, the Contractor must, at its expense: (i) procure for the State
the right to continue using the equipment, software, commodity or service or, if this option is not
reasonably available to the Contractor; (ii) replace or modify to the State's satisfaction the same with
equipment, software, commodity or service of equivalent function and performance so that it becomes
non-infringing, or, if this option is not reasonably available to Contractor; (iii) accept its return by the
State with appropriate credits to the State against the Contractor's charges and reimburse the State for any
losses or costs incurred as a consequence of the State ceasing its use and returning it.

(c) Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the
State for, or to pay any costs, damages or attorneys' fees related to, any infringement claim based upon:
(i) equipment, software, commaodity or service developed based on written specifications of the State; (ii)
use of the equipment, software, or commodity in a configuration other than implemented or approved by
the Contractor, including any modification of the same by the State; or (iii) the combination, operation, or
use of the equipment, software, or commodity with equipment, software, or commodities not supplied by
the Contractor under this Contract.

2.15.5 Continuing Obligation
The Contractor's duty to indemnify under Section 2.15, Indemnification, continues in full force and effect,
notwithstanding the expiration or early cancellation of the Contract, with respect to any claims based on
facts or conditions that occurred before expiration or cancellation.

2.15.6 _Indemnification Procedures
These procedures apply to all indemnity obligations:

(a) After the State receives notice of an action or proceeding involving a claim for which it will
seek indemnification, the State must promptly notify the Contractor of the claim and take, or assist the
Contractor in taking, any reasonable action to avoid a default judgment against the Contractor. Failure to
notify the Contractor does not relieve the Contractor of its indemnification obligations except to the
extent that the Contractor can prove damages attributable to the notification failure. Within 10 days
following receipt of notice from the State relating to any claim, the Contractor must notify the State
whether the Contractor agrees to assume control of the defense and settlement of that claim (a "Notice of
Election™). After notifying the Contractor of a claim and before the State receives the Contractor's Notice
of Election, the State is entitled to defend against the claim, at the Contractor's expense, and the
Contractor will be responsible for any reasonable costs, including attorney fees, incurred by the State in
defending against the claim during that period.

(b) If the Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to
participate in the defense of the claim and to employ counsel at its own expense to assist in handling the
claim and to monitor and advise the State about the status and progress of the defense; (ii) the Contractor
must, at the request of the State, demonstrate the Contractor's financial ability to carry out its defense and
indemnity obligations under this Contract; (iii) the Contractor must periodically advise the State about the
status and progress of the defense and must obtain prior approval of the State before entering into any
settlement of the claim or ceasing to defend against the claim; and (iv) to the extent that any principles of
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Michigan governmental or public law may be involved or challenged, the State has the right, at its own
expense, to control the defense of that portion of the claim. The State may retain control of the defense
and settlement of a claim by notifying the Contractor within 10 days after the State's receipt of the
Contractor's information requested by the State under clause (ii) of this paragraph, if the State determines
that the Contractor has failed to demonstrate to the reasonable satisfaction of the State the Contractor's
financial ability to carry out its defense and indemnity obligations under this Section. Any litigation
activity on behalf of the State, or any of its subdivisions under this Section, must be coordinated with the
Department of Attorney General. In the event the insurer's attorney represents the State under this
Section, the insurer's attorney may be required to be designated as a Special Assistant Attorney General
by the Attorney General of the State of Michigan.

(c) If the Contractor does not deliver a Notice of Election relating to any claim of which it is
notified, the State may defend the claim in a manner it deems appropriate, at the cost and expense of the
Contractor. If it is determined that the claim was one against which the Contractor was required to
indemnify the State, upon request of the State, the Contractor must promptly reimburse the State for all
reasonable costs and expenses.

2.15.7 Limitation of Liability
Neither the Contractor nor the State is liable to each other, regardless of the form of action, for
consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims
for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal
injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to
claims covered by other specific provisions of this Contract calling for liquidated damages; or to court
costs or attorneys' fees awarded by a court in addition to damages after litigation based on this Contract.

2.16  Termination by the State

2.16.1 Notice and Right to Cure
If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is
curable, the State will provide the Contractor notice of the breach and a period of at least 30 days to cure
the breach. The State does not need to provide notice or an opportunity to cure for successive or repeated
breaches or if the State determines, in its sole discretion, that a breach poses a serious and imminent threat
to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible
personal property.

2.16.2 Termination for Cause

(a) The State may fully or partially terminate this Contract for cause by notifying the Contractor
if the Contractor: (i) breaches any of its material duties or obligations (including a Chronic Failure to
meet any SLA); or (ii) fails to cure a breach within the time period specified in a notice of breach
provided by the State.

(b) The Contractor must pay all reasonable costs incurred by the State in terminating this
Contract for cause, including administrative costs, attorneys' fees and court costs, and any additional costs
the State incurs to procure the Deliverable(s) from other sources. Re-procurement costs are not
consequential, indirect, or incidental damages, and cannot be excluded by any other terms otherwise
included in this Contract, provided the costs are not in excess of 50% more than the prices for the
Deliverable(s).

(c) If the State partially terminates this Contract for cause, any charges payable to the Contractor
will be equitably adjusted to reflect those Deliverable(s) that are terminated. The State must pay for all
Deliverable(s) for which Final Acceptance has been granted before the termination date. Any services or
related provisions of this Contract that are terminated for cause must cease on the effective date of the
termination.

(d) If the State terminates this Contract for cause and it is determined, for any reason, that the
Contractor was not in breach of the Contract, the termination will be deemed to have been a termination
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under Section 2.16.3, Termination for Convenience, effective as of the same date, and the rights and
obligations of the parties will be limited to those provided in that Section.

2.16.3 Termination for Convenience
The State may fully or partially terminate this Contract for its convenience if the State determines that a
termination is in the State's best interest. Reasons for the termination are within the sole discretion of the
State and may include: (a) the State no longer needs the Deliverable(s) specified in this Contract; (b) a
relocation of office, program changes, or changes in laws, rules, or regulations make the Deliverable(s) no
longer practical or feasible for the State; (c) unacceptable prices for Contract changes; or (d) falsification
or misrepresentation, by inclusion or non-inclusion, of information material to a response to any RFP
issued by the State. The State may terminate this Contract for its convenience by giving Contractor notice
at least 30 days before the date of termination. If the State chooses to terminate this Contract in part, any
charges payable to the Contractor must be equitably adjusted to reflect those Deliverable(s) that are
terminated.

2.16.4 Termination for Non-Appropriation

() If this Contract extends for more than one fiscal year, continuation of this Contract is subject
to the appropriation or availability of funds. If sufficient funds to enable the State to continue payment
are not appropriated or otherwise made available, the State must fully or partially terminate this Contract
at the end of the last period for which funds have been appropriated or otherwise made available The
State must give the Contractor notice at least 30 days before the date of termination, unless the State
receives notice of the non-appropriation or unavailability less than 30 days before the end of the last
period for which funds have been appropriated or otherwise made available.

(b) If funding for this Contract is reduced by law, or funds to pay the Contractor for the
Deliverable(s) are not appropriated or are otherwise unavailable, the State may, upon 30 days notice to the
Contractor, change the Deliverable(s) in the manner and for the periods of time the State may elect. The
charges payable under this Contract will be equitably adjusted to reflect any Deliverable(s) not provided
because of the reduction.

(c) If the State fully or partially terminates this Contract for non-appropriation, the State must
pay the Contractor for all work-in-progress performed through the effective date of the termination to the
extent funds are available.

2.16.5 Termination for Criminal Conviction
The State may terminate this Contract immediately and without further liability or penalty if the
Contractor, an officer of the Contractor, or an owner of a 25% or greater share of the Contractor is
convicted of a criminal offense related to a State, public, or private Contract or subcontract.

2.16.6 Termination for Approvals Rescinded
The State may terminate this Contract if any final administrative or judicial decision or adjudication
disapproves a previously approved request for purchase of personal services under Constitution 1963,
Article 11, 8 5, and Civil Service Rule 7-1. In that case, the State will pay the Contractor for all work-in-
progress performed through the effective date of the termination. The Contract may be fully or partially
terminated and will be effective as of the date stated in the notice.

2.16.7 Rights and Obligations upon Termination

€)] If the State terminates this Contract for any reason, the Contractor must:
(i) stop all work as specified in the notice of termination;
(ii) take any action that may be necessary, or that the State may direct, to preserve and
protect Deliverable(s) or other State property in the Contractor's possession;
(iii) return all materials and property provided directly or indirectly to the Contractor by
any entity, agent, or employee of the State;
(iv) transfer title in and deliver to the State, unless otherwise directed, all Deliverable(s)
intended to be transferred to the State at the termination of the Contract (which will be
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provided to the State on an "As-Is" basis except to the extent the State compensated the
Contractor for warranty services related to the materials);
(v) to the maximum practical extent, take any action to mitigate and limit potential
damages, including terminating or limiting subcontracts and outstanding orders for
materials and supplies; and
(vi) take all appropriate action to secure and maintain State information confidentially in
accordance with Section 2.11, Confidentiality.
(b) If the State terminates this Contract under Section 2.16.3, Termination for Convenience, the
State must pay the Contractor all charges due for Deliverable(s) provided before the date of termination
and, if applicable, as a separate item of payment, for work-in-progress, based on a percentage of
completion determined by the State. All completed or partially completed Deliverable(s) prepared by the
Contractor, at the option of the State, become the State's property, and the Contractor is entitled to receive
equitable compensation for those Deliverable(s). Regardless of the basis for the termination, the State is
not obligated to pay or otherwise compensate the Contractor for any lost expected future profits, costs, or
expenses incurred with respect to Deliverable(s) not actually completed.
(c) If the State terminates this Contract for any reason, the State may assume, at its option, any
subcontracts and agreements for Deliverable(s), and may pursue completion of the Deliverable(s) by
replacement contract or as the State deems expedient.

2.16.8 Reservation of Rights
In the event of any full or partial termination of this Contract, each party reserves all rights or remedies
otherwise available to the party.

2.16.9 Contractor Transition Responsibilities
If this Contract terminates under Section 2.16, Termination by the State, the Contractor must make
reasonable efforts to transition the performance of the work, including all applicable equipment, services,
software, and leases, to the State or a third party designated by the State within a reasonable period of
time that does not exceed 90 days from the date of termination. The Contractor must provide any
required reports and documentation.

2.16.10 Transition Payments
If the transition responsibilities outlined in Section 2.16.9, Contractor Transition Responsibilities, arise
based on a termination of this Contract, reimbursement will be governed by the provisions of Section
2.16, Termination by the State. If the transition results from expiration, the Contractor will be reimbursed
for all reasonable transition costs (i.e., costs incurred after the expiration within the time period in Section
2.16.9 that result from transition operations) at the Contract rates. The Contractor must prepare an
accurate accounting from which the State and the Contractor may reconcile all outstanding accounts.

2.17  Termination by the Contractor

2.17.1 Termination
If the State breaches the Contract and the Contractor, in its sole discretion, determines that the breach is
curable, then the Contractor will provide the State with notice of the breach and a time period (not less
than 30 days) to cure the breach.

The Contractor may terminate this Contract if the State: (a) materially breaches its obligation to pay the
Contractor undisputed amounts due; (b) breaches its other obligations to an extent that makes it
impossible or commercially impractical for the Contractor to complete the Deliverable(s); or (c) does not
cure the breach within the time period specified in a notice of breach. The Contractor must discharge its
obligations under Section 2.20, Dispute Resolution, before it terminates the Contract.

2.18  Stop Work
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2.18.1 Stop Work Order
The State may suspend any or all activities under the Contract at any time. The State will provide
Contractor a written stop work order detailing the suspension. Contractor must comply with the stop
work order upon receipt. Within 90 days, or any longer period agreed to by Contractor, the State will
either: (a) issue a notice authorizing Contractor to resume work, or (b) terminate the Contract or purchase
order. The State will not pay for Contract Activities; Contractor’s lost profits; or any additional
compensation during a stop work period.

2.18.2 Termination of Stop Work Order
The Contractor must resume work if the State terminates a Stop Work Order or if it expires. The parties
will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the
Contract must be modified, if: (a) the Stop Work Order results in an increase in the time required for, or
the Contractor's costs properly allocated to, the performance of the Contract; and (b) the Contractor
asserts its right to an equitable adjustment within 20 days after the end of the Stop Work Order by
submission of a request for adjustment to the State; provided that, the State may receive and act upon the
Contractor's request submitted at any time before final payment. Any adjustment will conform to the
requirements of Section 2.3.4, Contract Changes.

2.18.3 Allowance of the Contractor's Costs
If the State fully or partially terminates the work covered by the Stop Work Order, for reasons other than
material breach, the termination is a termination for convenience under Section 2.16, Termination by the
State, and the State will pay reasonable costs resulting from the Stop Work Order in arriving at the
termination settlement. The State is not liable to the Contractor for lost profits because of a Stop Work
Order issued under Section 2.18, Stop Work.

2.19 Reserved

2.20  Dispute Resolution

2.20.1 General

(a) The Contractor must submit any claim related to this Contract to the State under Section
2.3.6, Notices, together with all supporting documentation for the claim.

(b) The representatives of the Contractor and the State must meet as often as the parties
reasonably deem necessary to gather and furnish to each other all information related to the claim.

(c) During the course of negotiations, each party will honor all reasonable requests made by the
other for non-privileged information reasonably related to the claim.

2.20.2 _Informal Dispute Resolution

(a) If, after a reasonable time following submission of a claim under Section 2.20.1, General, the
parties are unable to resolve the claim, the parties must meet with the Director of MDCH Grants and
Purchasing Division, or his or her designee, for the purpose of attempting to resolve the dispute without
the need for formal legal proceedings.

(b) Within 60 calendar days of the meeting with the Director of MDCH Grants and Purchasing
Division, or such other time as agreed to by the parties, the Director of MDCH Grants and Purchasing
Division will issue a written recommendation regarding settlement of the claim. The Contractor must
notify MDCH Grants and Purchasing Division within 21 days after the recommendation is issued whether
the Contractor accepts or rejects the recommendation. Acceptance by the Contractor constitutes the final
resolution of the claim addressed in the recommendation, and the Contractor may not assert that claim in
any future litigation or other proceeding between the parties.

(c) The recommendation of the Director of MDCH Grants and Purchasing Division is not
admissible in any future litigation or other proceeding between the parties. The conduct and statements
made during the course of negotiations or dispute resolution under Section 2.20, Dispute Resolution, are
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subject to Michigan Rule of Evidence 408 and are not admissible in any future litigation or other
proceeding between the parties.

(d) This section will not be construed to prohibit either party from instituting formal proceedings
to avoid the expiration of any applicable limitations period, to preserve a superior position with respect to
other creditors, or under Section 2.20.3, Injunctive Relief.

(e) MDCH Grants and Purchasing Division will not mediate disputes between the Contractor and
any other entity, except State agencies, concerning responsibility for performance of work.

2.20.3 _Injunctive Relief
A claim between the State and the Contractor is not subject to the provisions of Section 2.20.2, Informal
Dispute Resolution, where a party makes a good faith determination that a breach of the Contract by the
other party will result in damages so immediate, so large or severe, and so incapable of adequate redress
that a temporary restraining order or other injunctive relief is the only adequate remedy.

2.20.4 Continued Performance
Each party will continue performing its obligations under the Contract while a claim is being resolved,
except to the extent the claim precludes performance and without limiting either party's right to terminate
the Contract as provided in Section 2.16, Termination by the State or Section 2.17, Termination by the
Contractor. A claim involving payment does not preclude performance.

2.21  Disclosure Responsibilities

2.21.1 Disclosure of Litigation

(a) Within 30 days after receiving notice of any litigation, investigation, arbitration, or other
proceeding (collectively, "Proceeding") that arises during the term of this Contract, the Contractor must
disclose the following to the Contract Administrator:

(i) A criminal Proceeding involving the Contractor (or any Subcontractor) or any of its
officers or directors;

(ii) A parole or probation Proceeding;

(iif) A Proceeding involving the Contractor (or any Subcontractor) or any of its officers
or directors under the Sarbanes-Oxley Act; and

(iv) A civil Proceeding to which the Contractor (or, if the Contractor is aware, any
Subcontractor) is a party, and which involves (A) a claim that might reasonably be
expected to adversely affect the viability or financial stability of the Contractor or any
Subcontractor; or (B) a claim or written allegation of fraud against the Contractor (or, if
the Contractor is aware, any Subcontractor) by a governmental or public entity arising out
of the Contractor's business dealings with governmental or public entities.

(b) Information provided to the State from the Contractor's publicly filed documents will satisfy
the requirements of this Section.

(c) If any Proceeding that is disclosed to the State or of which the State otherwise becomes
aware, during the term of this Contract, would cause a reasonable party to be concerned about: (i) the
ability of the Contractor (or a Subcontractor) to continue to perform this Contract; or (ii) whether the
Contractor (or a Subcontractor) is engaged in conduct that is similar in nature to the conduct alleged in the
Proceeding and would constitute a breach of this Contract or a violation of federal or state law,
regulations, or public policy, then the Contractor must provide the State all requested reasonable
assurances that the Contractor and its Subcontractors will be able to continue to perform this Contract.

2.21.2 Other Disclosures
The Contractor must notify MDCH Grants and Purchasing Division within 30 days of:

(a) becoming aware that a change in the Contractor's ownership or officers has occurred or is
certain to occur; or

(b) any changes to company affiliations.
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2.21.3 Call Center Disclosure
The Contractor and all Subcontractors involved in the performance of this Contract providing call or
contact center services to the State must disclose the location of its call or contact center services to
inbound callers. Failure to disclose this information is a material breach of this Contract.

2.22  Extended Purchasing

2.22.1 MIDEAL Requirements

(a) The Contractor must ensure that all purchasers are MiDEAL Members before extending the
Contract pricing.

(b) The Contractor must submit quarterly reports of MiDEAL purchasing activities to MDCH
Grants and Purchasing Division.

(c) To the extent that MiDEAL Members purchase Deliverable(s) under this Contract, the
guantities of Deliverable(s) purchased will be included in determining the appropriate rate wherever
tiered pricing based on quantity is provided.

(d) The Contractor must submit invoices to and receive payment from MiDEAL Members on a
direct and individual basis.

2.22.2 Reserved

2.22.3 Reserved

2.23 Laws

2.23.1 Governing Law
This Contract is governed by, and construed according to, the substantive laws of the State of Michigan
without regard to any Michigan choice of law rules that would apply the substantive law of another
jurisdiction to the extent not inconsistent with or preempted by federal law.

2.23.2 Compliance with Laws
The Contractor must comply with all applicable federal, state, and local laws and ordinances in providing
the Deliverable(s).

2.23.3 Jurisdiction
Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any
claim between the parties, the Contractor consents to venue in Ingham County, Michigan, and irrevocably
waives any objections to this venue that it may have, such as lack of personal jurisdiction or forum non
conveniens. The Contractor must appoint agents in the State of Michigan to receive service of process.

2.23.4 Nondiscrimination
In the performance of the Contract, the Contractor agrees not to discriminate against any employee or
applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of
employment, or any matter directly or indirectly related to employment, because of race, color, religion,
national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability. The
Contractor further agrees that every subcontract entered into for the performance of this Contract will
contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL
37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq.,
and any breach of this provision may be regarded as a material breach of the Contract.
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2.23.5 Unfair Labor Practices
Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an
employer whose name appears in the current register of employers failing to correct an unfair labor
practice compiled under MCL 423.322. This information is compiled by the United States National
Labor Relations Board. A Contractor of the State, in relation to the Contract, must not enter into a
contract with a Subcontractor, manufacturer, or supplier whose name appears in this register. Under
MCL 423.324, the State may void any Contract if, after award of the Contract, the name of the Contractor
as an employer or the name of the Subcontractor, manufacturer or supplier of the Contractor appears in
the register.

2.23.6 _Environmental Provision
For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, PCBs, petroleum
products, construction materials including paint thinners, solvents, gasoline, oil, and any other material
the manufacture, use, treatment, storage, transportation or disposal of which is regulated by the federal,
state, or local laws governing the protection of the public health, natural resources, or the environment:

(@) The Contractor must use, handle, store, dispose of, process, transport, and transfer any
Hazardous Material according to all federal, State, and local laws. The State must immediately advise the
Contractor of the presence of any known Hazardous Material at the work site. If the Contractor
encounters material reasonably believed to be Hazardous Material that may present a substantial danger,
the Contractor must: (i) immediately stop all affected work; (ii) notify the State in accordance with
Section 2.3.6, Notices; (iii) notify any entities required by law; and (iv) take appropriate health and safety
precautions.

(b) The State may issue a Stop Work Order if the material is a Hazardous Material that may
present a substantial danger and the Hazardous Material was not brought to the site by the Contractor, or
does not wholly or partially result from any violation by the Contractor of any laws covering the use,
handling, storage, disposal of, processing, transport and transfer of Hazardous Materials. The State may
remove the Hazardous Material, render it harmless, or terminate the affected work for the State's
convenience.

(c) If the Hazardous Material was brought to the site by the Contractor, or wholly or partially
results from any violation by the Contractor of any laws covering the use, handling, storage, disposal of,
processing, transport and transfer of Hazardous Material, or from any other act or omission within the
control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved
in cleaning up the site and removing and rendering harmless the Hazardous Material according to
applicable laws.

2.23.7 _Freedom of Information
This Contract and all information submitted to the State by the Contractor is subject to the Michigan
Freedom of Information Act (FOIA), 1976 PA 442, MCL 15.231, et seq.

2.23.8 Reserved

2.23.9 Reserved

2.23.10 Abusive Labor Practices
The Contractor may not furnish any Deliverable(s) that were produced fully or partially by forced labor,
convict labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service (1) exacted from any person under the age
of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer
himself voluntarily; or (2) performed by any person under the age of 18 under a contract the enforcement
of which can be accomplished by process or penalties.
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2.24  General Provisions

2.24.1 Bankruptcy and Insolvency
The State may, without prejudice to any other right or remedy, fully or partially terminate this Contract
and, at its option, take possession of the work-in-progress and finish the work-in-progress by whatever
method the State deems appropriate if:

(a) the Contractor files for bankruptcy protection;

(b) an involuntary petition is filed against the Contractor and not dismissed within 30 days;

(c) the Contractor becomes insolvent or a receiver is appointed due to the Contractor's
insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor
or its affiliates can provide the Deliverable(s) under this Contract.

Contractor will place appropriate notices or labels on the work-in-progress to indicate ownership by the
State. To the extent reasonably possible, work-in-progress must be stored separately from other stock and
marked conspicuously with labels indicating State ownership.

2.24.2 Media Releases
News releases (including promotional literature and commercial advertisements) pertaining to the RFP
and this Contract or the project to which it relates will not be made without prior approval by the State,
and only in accordance with the instructions from the State.

2.24.3 Contract Distribution
MDCH Grants and Purchasing Division retains the sole right of Contract distribution to all State agencies
and local units of government unless other arrangements are authorized by MDCH Grants and Purchasing
Division.

2.24.4 Permits
Contractor must obtain and pay any associated costs for all required governmental permits, licenses, and
approvals for the delivery, installation, and performance of the Contract.

2.24.5 Website Incorporation
The State is not bound by any content on the Contractor's website unless incorporated directly into this
Contract.

2.24.6 Reserved

2.24.7 _Antitrust Assignment
The Contractor assigns to the State any claim for overcharges resulting from state or federal antitrust
violations to the extent that those violations concern materials or services supplied by third parties toward
fulfillment of the Contract.

2.24.8 Disaster Recovery
Contractor and the State recognize that the State provides essential services in times of natural or man-
made disasters. Therefore, except as mandated by federal disaster response requirements, Contractor
personnel dedicated to providing Deliverable(s) under this Contract will provide the State with priority.

2.24.9 Legal Effect
The State is not liable for costs incurred by the Contractor or for payment(s) under this Contract until the
Contractor is authorized to perform under Section 1.2.4, Ordering.
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2.24.10 Entire Agreement
This Contract constitutes the entire agreement between the parties and supersedes all prior agreements,
whether written or oral, with respect to the subject matter. All attachments referenced in this Contract are
incorporated in their entirety and form part of this Contract.

2.24.11 Order of Precedence
Any inconsistency in the terms associated with this Contract will be resolved by giving precedence to the
terms in the following descending order:

(a) Mandatory sections (2.1.1, Contract Term, 2.24.9, Legal Effect, 2.2.2, Payment Deadlines,
2.14, Insurance, 2.15, Indemnification, 2.16, Termination, 2.23, Governing Law, 2.15.7, Limitation of
Liability);

(b) The most recent Statement of Work related to this Contract;

(c) All sections from Article 2 - Terms and Conditions, not listed in subsection (a);

(d) Any attachment or exhibit to the Contract documents;

(e) Any Purchase Order, Direct Voucher, or Procurement Card Order issued under the Contract;

and
(F) Contractor Responses contained in any of the RFP documents.

2.24.12 Headings
The captions and section headings used in this Contract are for convenience only and may not be used to
interpret the scope and intent of this Contract.

2.24.13 Form, Function and Utility
If this Contract is for statewide use, but the Deliverable(s) does not the meet the form, function, and
utility required by a State agency, that agency may, subject to State purchasing policies, procure the
Deliverable(s) from another source.

2.24.14 Reformation and Severability
Each provision of the Contract is severable from all other provisions of the Contract. If any provision of
this Contract is held unenforceable, then the Contract will be modified to reflect the parties' original
intent. All remaining provisions of the Contract remain in full force and effect.

2.24.15 Approval
Unless otherwise provided in this Contract, approval(s) must be in writing and must not be unreasonably
withheld or delayed.

2.24.16 No Waiver of Default
Failure by a party to insist upon strict adherence to any term of the Contract does not waive that party's
right to later insist upon strict adherence to that term, or any other term, of the Contract.

2.24.17 Survival
The provisions of this Contract that impose continuing obligations, including warranties, indemnification,
and confidentiality, will survive the expiration or termination of this Contract.
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Attachment A, Price Sheet

All equipment necessary for the above testing for various mutations must be
provided and serviced by the Contractor. Contractor’s proposal shall list
each piece of proposed equipment, make and model, a description of the
equipment and its function.

Make Model Description Function
Tecan Infinite | Microplate reader | Detects fluorescence used to obtain results
F200
Life 9700 96 well thermal Amplifies DNA target of interest
Technologies cycler
N/A. N/A Hood Provides a clean and sterile work environment to
prevent contamination of samples
Dell PC and Printer Operates the Tecan plate reader and stores patient
data
Sorvall Legend | Centrifuge rotor | To disperse sample from the reservoir to the reation
(swing out) changers along each sample lane.
buckets for Micro
plates. buckets
Hologic 12-170 | InPlex® Sealer Seals off the individual reaction chamber from
one another
VWR 5420 Hybridization oven| Incubation for the Invadar reaction
Expected Estimated _
o : Annual Cost Per Estimated 3 Year
Catalog # Description Reactions
Usages (In Box Annual Cost Costs
per Box
Boxes)
95-0501 | CFTR InPlex Card 96 61 $1,807.90 $110,281.90 | $330,845.70
12-194 InPlex Card Holder | 96 61 $0.00 $0.00 $0.00
97-014 Invader® Reagents | 96 61 $830.77 $50,676.97 | $152,030.91
(Leavase, Buffer)
97-015 Amplification 96 61 $62.31 $3,800.91 $11,402.73
Reagents (Taq,
dNTPs, Buffer)
95-425 CFTR Amplification | 96 61 $98.65 $6,017.65 $18,052.95
Primer Mix
Total $170,777.43 | $512,332.29

Contractor shall provide volume discount pricing for all items listed in the
manufacturer's catalog that are not itemized in this document. This discount should
be reflected in column pricing that is commensurate with the overall volume of
products purchased from the contractor.

Quick Payment Terms:

Contractor [_X_]

No quick payment discount will be offered.
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